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NAME OF WORK: - Installation of 25 M high mast light in 60 nos of ward 

councilor under GUCL (Package no. 

21,23,25,26,27,28,29,30,31,32,33,34,35,36,39,44,45,46, 

47,49,50). 

 
 
 
 

RE-TENDER 
 
 
 
 

Vol. I: BIDDING DOCUMENT 
(Invitation for Bid, Instruction to Bidders, Form of Bid, 

Qualification Information, Condition of Contracts, 
Technical Specifications, Bill of Quantities) 

 
 

OFFICE OF THE MANAGING DIRECTOR GUCL, GANESHGURI, GUWAHATI-06. 
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GUWAHATI UTILITIES COMPANY LIMITED :: OFFICE OF THE MANAGING DIRECTOR :: 

GUWAHATI 
 

LOCAL COMPETITIVE BIDDING 
(Re-Tender) 

 

NAME OF THE WORK  

Installation of 25 M high mast light in 60 nos of ward 
councilor under GUCL (Package no. 
21,23,25,26,27,28,29,30,31,32,33,34,35,36,39,44,45,46, 
47,49,50). 

DOWNLOAD OF TENDER THROUGH 
WEBSITE 

 FROM   24  / 01 / 2025 (1400 HRS) TO 07/ 02 /2025       (1400 HRS) 

www.gmc.assam.gov.in & www.gucl.in 

LAST DATE AND TIME OF MANNUAL 
AND ONLINE SUBMISSION OF BID 

 ON   07/ 02/ 2025          UP TO 1400 HRS 

TECHNICAL BID OPENING  ON    08/ 02/2025             at 1400 HRS 

PLACE OF BID OPENING  
OFFICE OF THE Managing Director, Guwahati Utilities Company 
Limited 

OFFICER INVITING BIDS  Managing Director, Guwahati Utilities Company Limited 

http://www.gmc.assam.gov.in/
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Sl. No. 
Ward 
no. 

Location of High mast 

1 21 Sister nibedita path end (after Mora vorolu bridge) Bhaskar nagar. 

2 23 At Chandangiri, Nabagraha road Silpukhuri. 

3 25 Bishnu Rabha Uddyan, Odalbakra. 

4 26  Binowa nagar, Kalapahar 

5 27 Kamalnagar Near Jica Project 

6 28  Horse race road, Srimantapur  

7 29  Rupnagar road Birubari 

8 30 

Join between P.P Road and A.M Road (Tiniali) 

First turning point of M.A Road that comes towards P.P Roada 

K C Patowary Road, Ulubari (Backside of Prag Channel) 

S C Goswami Path & A M Road Connecting Point 

P.P. Road & P.B.Road Connecting Point 

P.. P. Riad & A.M.Road Connecting Point 

Bani Nagar by lane 2 , M A Road, Rehabari 

9 31 Solapara tiniali near mandakinee school 

10 32 Uzan Bazar Chariali (Near GMC office, Uzan Bazar) 

11 33  Nabagraha road happy villa 

12 34  Silpukhuri Krishna nagar, Navagraha Hills 

13 35 Ramchai Hills, Krishna nagar, Chandmari 

14 36  Amar prava Uddyan, Scot Mandir  

15 39 Sukhdeo Rai LP school premises. Tarun Nagar Byelane 2/6 

16 44 Near community Hall Mahila Sishu Uddayan 

17 45 Patarkuchi, Shivadham path, near Patarkuchi LP school 

18 46 KRISHNAPUR AG CHARIALI, Beltola. 

19 47  Beltola College road, Kundil nagar  

20 49 Near 1 No. hengrabari LP School 

21 50 Place Japorigog janajati smasan.krishnanagar. 
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DETAILS TO BE FILLED IN BY TENDERER  

 
 

1. Electronic Tender No : 
 
 

2. Package No. : 
 

 

3. Name of Work : 
 
 

4. Estimated Amount (Rs. in L) : 
 
 

5. Bid Security (in Rs.) : 
 

 

6. Cost of Document (in Rs.) : 
 
 

7. Time of Completion : 
 

8. Name of the officer inviting Bid: Managing Director, Guwahati Utilities Company Limited 
 

9. Address for Paper Submission and Opening: Office of the Managing Director, Guwahati Utilities Company 

Limited, 4th Floor, Tripti Tower, Ganeshguri, Guwahati-06 
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Information For Bids (IFB) (Re-Tender) 
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GUWAHATI UTILITIES COMPANY LIMITED 
(CIN   U38110AS2023PLC024235.)  (GSTIN : 18AAKCG3120G1D3) 

4th Floor, Tripti Tower, Ganeshguri, Guwahati-06, Assam   

E-mail: mdguclindia@gmail.com 
__________________________________________________________________________________ 

No. GUCL/Elect/187/24/363                          Date: - 24/ 01/ 2025     

 

Information for Bids (IFB) (Re-Tender) 
LOCAL COMETETIVE BIDDING 

The Managing Director, Guwahati Utilities Company Limited, Guwahati R e - invites bids from registered 

Contractors/ suppliers/manufacturers/dealers and eligible bidders for   the following packages. 
 

Sl.no.  Description Amount 
Bid Security  Tender 

Processing 
Fee  

Period of 
Completion For General 

For SC/ST/ 
OBC/UEE 

1 

Installation of 
High Mast lighting 
system in ward 
no. 21 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

2 

Installation of 
High Mast lighting 
system in ward 
no. 23 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

3 

Installation of 
High Mast lighting 
system in ward 
no. 25 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

4 

Installation of 
High Mast lighting 
system in ward 
no. 26 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

5 

Installation of 
High Mast lighting 
system in ward 
no. 27 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

6 

Installation of 
High Mast lighting 
system in ward 
no. 28 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

7 

Installation of 
High Mast lighting 
system in ward 
no. 29 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

8 

Installation of 
High Mast lighting 
system in ward 
no. 30 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

9 

Installation of 
High Mast lighting 
system in ward 
no. 31 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

mailto:mdguclindia@gmail.com
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10 

Installation of 
High Mast lighting 
system in ward 
no. 32 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

11 

Installation of 
High Mast lighting 
system in ward 
no. 33 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

12 

Installation of 
High Mast lighting 
system in ward 
no. 34 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

13 

Installation of 
High Mast lighting 
system in ward 
no. 35 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

14 

Installation of 
High Mast lighting 
system in ward 
no. 36 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

15 

Installation of 
High Mast lighting 
system in ward 
no. 39 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

16 

Installation of 
High Mast lighting 
system in ward 
no. 44 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

17 

Installation of 
High Mast lighting 
system in ward 
no. 45 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

18 

Installation of 
High Mast lighting 
system in ward 
no. 46 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

19 

Installation of 
High Mast lighting 
system in ward 
no. 47 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

20 

Installation of 
High Mast lighting 
system in ward 
no. 49 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

21 

Installation of 
High Mast lighting 
system in ward 
no. 50 under GMC  

₹ 13,00,000.00 ₹ 26,000.00 ₹ 13,000.00  ₹ 1,000.00    30 Days   

 
Details of the bid may be seen at GMC website i.e.  www.gmc.assam.gov.in & www.gucl.in and also in 

the office of the undersigned during office hours from 1400 hrs of  24/01/2025 to 1400 hrs of 07/ 
02/2025.  
 

NOTE: 
1. Venue: Office of the Guwahati Utilities Company Limited, Tripti Tower, Ganeshguri, Guwahati - 06 . 

 
2. Offline mode of submission of both Technical and Financial Bid is mandatory.  

3. The Technical Bids will be opened on 0 8 /  0 2 / 2 0 2 5        at 1400 hrs. 
 

http://www.gmc.assam.gov.in/
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4. In the event of date of bid opening being a holiday, the activities will take place on the next -working day. 
 

5. Original copy of the following documents must be submitted on or before 14-00 hrs at the office chamber of the 
undersigned. 

a. Original Power of Attorney for signing the BID; 

b. Cost of bid document and bid security may be deposited through Internet Banking of State Bank of India (SBI) of 
India (SBI) or any other Banks listed at State Bank Multi Option Payment system (SBMOPS). 

6. The hard copy of the technical bid is to be submitted on or before 07 / 02 /2025 up to 1400 hrs for evaluation 
purpose.  

 
 

7. No Hard copies of submitted bid documents will be returned to the Bidders. 
 

8. All the interested bidders are requested to read the bid document carefully before submission of their bid. 
 

9. The following instructions: 
 

a) After getting the work order, successful bidder will start work within 7 days, or else work order will be cancelled. 
b) Maximum 5 nos of works will be awarded to one contractor. 
C) The successful bidder shall display a board on the lower section of the high mast light, clearly indicating: 

 
i) Name of the job 
ii) Contractor's name 
iii) Contact number for grievance redressal (Sample to be approved by GUCL after award of the 

contract) 

d) The successful bidder shall be responsible for implementing and managing theft prevention measures to 
safeguard the project assets, including cables, against theft or damage. 

e) Party has to furnish hydra vehicle registration certificate or agreement copy with owner of the vehicle. 

 
 

                     Sd/- 

       Managing Director 
Guwahati Utilities Company Limited 
                Ganeshguri, Guwahati- 06 

Memo No. GUCL/Elect/187/24/363    Date: - 24/ 01/2025     
Copy to, 

1. P P.s to the Commissioner Secretary, DoHUA, Govt. of Assam for favour of kind information. 

2. P.A to the Hon’ble Mayor, GMC for kind appraisal to the Hon’ble Mayor GMC. 

3. The Commissioner, GMC for favour of kind information. 

4. Shri Jyotirmoy Sharma, Sr. Administrative Asstt. GSCL for information and necessary action. 

5. The Director, Information & Public Relations, Kamrup (Metro), for publication of the above tender 
notice in one issue of an English Daily Newspaper and one issue of two Assamese Daily Newspapers 
with a request for submission of the bills to the undersigned for payment. 

6. Software Developer, GMC, for uploading in the GMC official website. 

7. Office File. 

8. Notice board. 

       
           Sd/- 
     Managing Director 

  Guwahati Utilities Company Limited 
                Ganeshguri, Guwahati- 06 
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SECTION 1: INSTRUCTIONS TO BIDDERS (ITB) 
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A. General 

1. Scope of Bid 

 

1.1 The Managing Director, Guwahati Utilities Company Limited, Guwahati, (referred to as 
Employer in these documents) invites bids from registered Contractor for the works (as 
defined in these documents and referred to as "the works") detailed in the table given in IFB. 
The bidders may submit bids for any or all of the works detailed in the table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

2. Source of Funds 

2.1 GMC fund. 

2.2 Deleted 

3. Eligible Bidders 

3.1 (a) This Invitation for Bids is open to Contractor registered with the GMC, APWD, APDCL or 
any other Department/undertaking of the Govt. of Assam as electrical Contractor in the 
relevant field. 

 
3.1  (b)   If the bid is made by an individual it shall be signed by the individual above his full 

type written name and current address. 
 

3.1       (c)   If the bid is made by proprietary firm it shall be signed by the proprietor above his full 
typewritten name and the full name of his firm with its current address. 
 

3.1       (d)   If the bid is made by a firm in partnership, it shall be signed by all the partners of the 
firm above their full typewritten names and current addresses, or alternatively by a partner 
holding power of attorney for the firm in which case a certified copy of the power of 
attorney shall accompany the application. A certified copy of the partnership deed and 
current address of all the partners of the firm shall also accompany the application. 
 

3.1       (e)   If the bid is made by a limited company or a corporation. It shall be signed by a duly 
authorized person holding power of attorney for signing the bid in which case a certified 
copy of the power of attorney shall accompany the bid. 

3.2  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement 
that the Bidder is not associated, nor has been associated in the past, directly or indirectly, 
with the Consultant or any other entity that has prepared the design, specifications, and 
other documents for the Project or being proposed as Project Manager for the Contract. A 
firm that has been engaged by the Employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

3.3 Joint Venture is allowed, maximum two firms can participate in joint venture (One lead firm + 
One JV firm). J.V. to fulfill eligibility criteria jointly. The lead firm should be registered as per 
clause 3.1 (a) as mentioned above. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by any Government Department/Guwahati Utilities Company Limited in accordance 
with sub-clause 37.1. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings and 
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charts, as necessary. The proposed methodology should include programme of supply, installation  
backed with equipment planning and deployment schedule duly supported with broad calculations 
and quality assurance procedures proposed to be adopted justifying their capability of execution and 
completion of work as per technical specifications, within stipulated period of completion. A bar chart 
for the schedule of execution should be submitted by the bidders. In addition to the above, details of 
the methodology for operation & maintenance during the Defect Liability Period and extended 
maintenance period with procedure for availing warranty benefits for supplied components should 
also be submitted.   

4.2 Deleted 

  

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 
following information and documents with their bids in Section 2: 

a) Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to 
commit the Bidder;  

b) Proof of registration with GMC, APWD and APDCL as an electrical Contractor in the relevant 
field with copy of photo ID proof (photocopy of driving license/PAN Card/bank passbook 
with photograph etc.) 

c) Copy of up to date Trade License issued by GMC/Guwahati Utilities Company Limited, GST 
registration certificate, PAN Card. 

d) Copy of up to date Labor License issued from Department of Labour welfare. 

e) Total monetary value of construction and electrical works performed during each of the last 
three years for work-package value up to Rs 50.00 Lakhs and five years for work-package value 
above 50.00 Lakhs (To be certified by a Chartered Accountant); 

f) Details of experience in works of a similar nature* and size executed in any part of the 
country for each of the last three/five years, and details of works under way or contractually 
committed; and clients who may be contacted for further information on those contracts; 

g) Qualifications and experience of key site management and technical personnel employed 
proposed for the Contract. The list of key site management and technical personal to be 
employed should be submitted. The bidder should be well equipment with manpower and 
machineries for urgent maintenance work.   

h) Party has to furnish work completion certificate for installation of high mast lights within 30 
days. 

i) In the interest of one year liability period. The bidder must have an office in the particular area 
mentioned in the NIT. (Guwahati city area) 

j) Evidence of access to line(s) of credit and availability of other financial Resources facilities 
(100% of Contract value), certified by the Bankers (Not more than 6 months old); 

k) Undertaking that the bidder will be able to invest a minimum cash of 100% of contract value 
of work, during implementation of the work. 

l) Authority to seek references from the Bidder's bankers; 

m) Information regarding any litigation pending in any court of law or arbitration resulting from 
contracts executed by the Bidder in the last five years or currently under execution. The 
information shall include the names of the parties concerned, the disputed amount, cause of 
litigation, and matter in dispute; 

n) The proposed methodology and program for execution of the works including, 
environmental/traffic/risk management plan backed with equipment, materials and 
manpower planning and deployment schedule duly supported with broad calculations and 
quality control procedure proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. In addition to the above, details of the methodology for 
operation & maintenance during the Defect liability period and extended maintenance period 
with procedure for availing  
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warranty benefits for supplied components should also be submitted.   

o) Contractor must have to submit their Annual Return documents (Income Tax) for the 
last three years for works up to Rs 50.00 Lakhs/five years for works above 50.00 
Lakhs. 

p) Attested copy of valid electrical Supervisor License. 

q) List of electrical Tools and Plants (Specially Telescopic ladder) duly tested and 
certified by the inspector, l-licensing Board, Assam or by State Govt. /Central Govt. 
Engineer not less than in the Rank of Executive Engineer (Electrical). Experience 
Certificates/work done certificates of similar nature of work carried in the State/Central/ 
Govt. Under taking organization in last 3 (three) years from the employer or his authorized 
officer not bellow the rank of Executive Engineer (Electrical). 

 Work of similar nature as mentioned in the sub-clause ‘e’ covers electrical woks in which 
supply, installation, operations and maintenance of LED street-lighting & High Mast light is a 
part of the executed package.  

 

4.4 A.  To qualify for award of the contract, each bidder in its name should have in the last five 
years i.e. 2018-2019, 2019-2020, 2020-2021, 2021-2022, 2022-2023: 

 

a) Achieved a minimum average annual financial turnover (in all classes of engineering 
construction and installation works only) of 1.5 times the estimated package value. 

 

b) The bidder must be a profit making one for the last five years. 

c) Satisfactorily completed (not less than 75% of contract value), as a prime Contractor, (or  
as Sub-Contractor duly certified by the employer) at least one similar work of value not 
less than 80% of the estimated package value; 

 

4.4 B.   Each bidder should further demonstrate: 

a) Availability (either owned or leased) of the key and critical equipment for this work: 

Based on the Studies, carried out by the Engineer the minimum suggested major equipment 
to attain the completion of works in accordance with the prescribed construction schedule is 
shown in the Appendix – II. 

The bidders should, however, undertake their own studies and furnish with their bid, a 
detailed work-plan and methodology supported with layout, charts, drawings and calculations 
(detailed) as stated in Clause 4.3 (I) above to facilitate the  Employer to review their proposals. 
The numbers, types and capacities of each plant/ equipment shall be shown in the proposals 
along with the cycle time for each operation for the given production capacity to match the 
requirements. 

b) Availability for this work of personnel with adequate experience as required; as per 
Appendix –III 

c) Liquid assets and or/ credit facilities of not less than amount indicated in Appendix – I. 
(Credit lines and/letter of credit/certificate from Banks for meeting the funds requirement 
etc.) 

4.4 C. To qualify for a package of contracts made up of this and other contracts for which bids are 
invited in the IFB, the bidder must demonstrate having experience and resources sufficient to 
meet the aggregate of the qualifying criteria for all the contracts in question. 

4.5 Sub Contractor’s experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria except to the extent stated in 4.4 (A) above. 
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4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as 
under: 

Assessed Available Bid capacity = (A*N*2 - B) 

A =         Maximum value of engineering works (with electrical component) executed in any one 
year during the last three/five years (updated to 2022-23 price level) taking into 
account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited. 

B = Value, at 2022-23 price level, of existing commitments and on-going works to be 
completed during the period of completion of the works for which bids are 
invited. 

Note:  i) The statements showing the value of existing commitments and on-going works as well as 
the stipulated period of completion remaining for each of the works listed should be countersigned by 
the Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

ii) Updating factors for updating work value of single Road Project executed during last five 
years: 

 
Year before Multiplying Factor 

One 1.1 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

- made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted unreasonably high 
bid prices and could not furnish rational justification to the employer. 

- has not duly filled up the formats given in Qualification Information [1.3.1, 1.3.2,1.4 A & 
B] 

4.8 In case, the qualification information is not duly filled as per the prescribed formats, the bid 
shall be summarily rejected. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one contract. A bidder who submits or participates 
in more than one Bid (other than as a sub Contractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and 
the Employer will in no case be responsible and liable for those costs. 

 

7. Site visit 
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7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to verify and 
examine the Site of Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of the  
Works. The costs of visiting the Site shall be at the Bidder's own expense. 

B. Bidding Documents 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in the table below and  addenda 

issued in accordance with Clause 10: 

1. Invitation for Bids 

2. Bidding Documents  comprising: 

 

Section Particulars Volume No. 

 Invitation for Bids  

 
I 

1 Instructions to Bidders 

2 Contractors Bid, Qualification Information and other 
forms 

3 Conditions of Contract 

4 Contract of Data 

5 Technical Specifications  

6 Bill of Quantities/Estimates 

7 Securities and other forms II 

8 Drawings III 

9 Documents to be furnished by bidder IV 

8.2 One copy of each of the volumes I, II & III will be downloaded from Website by the bidder. 
Documents to be furnished by the bidder in compliance to section 2 will be prepared by him 
and furnished as Volume- IV in two parts (to be submitted in A4 size paper in a bound volume) 
(refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of Contract, contract 
data, forms, terms, and technical specifications, bill of quantities, forms, Appendix and 
drawings in the Bid Document. Failure to comply with the requirements of Bid Document 
shall be at the bidder’s own risk. Pursuant to clause 26 here of bids, which are not 
substantially responsive to the requirements of the Bid Documents shall be rejected. 

9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing at the Employer’s address indicated in the invitation to bid. The Employer 
will respond to any request for clarification which he received earlier than 15 days prior to the 
deadline for submission of bids. Copies of the Employer's response will be forwarded to all 
purchasers of the bidding documents, including a description of the enquiry but without 
identifying its source. 

9.2 Pre-bid meeting 

9.2.1 Deleted. 

9.2.2 Deleted. 
 

9.2.3 Deleted. 

9.2.4 Deleted. 

9.2.5 Deleted. 
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10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. Prospective 
bidders shall acknowledge receipt of each addendum in writing to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline 
for submission of bids, in accordance with Sub-Clause 20.2 below. 

 
C. Preparation of Bids 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid to submitted by the bidder (refer Clause 8.1) shall be in 2 (two) separate 
parts i.e. 

 
The bid to be submitted by the bidder online in two separate parts: 

Part-I shall be named “Technical Bid” and shall comprise 

(i) Qualification information and supporting documents as specified in Section 2. 

(ii) Certificates, undertakings, affidavits as specified in Section 2. 

(iii) Any other information pursuant to Clause 4.2 of these instructions. 

(iv) Undertaking that the Bid shall remain valid for the period specified in Clause 15.1 

(v) Authority to seek references from the bidders Bankers (Clause 4.3.k) 

(vi) Bid Security in the form specified in ITB 

(vii) GST Registration Certificate. 

(viii) PAN Card Certificate. 

Part-II: Price (Financial) Bid shall comprise 

(i) Contractor Bid Form as specified in Section 2. 

 
Both parts as above shall be submitted on line. However, documentary evidence in 

support of the technical bid/bid security etc. shall be submitted manually before online hash 
submission or expiry of the date & time. In case of discrepancy between the two the one 
submitted online will govern. 

 

Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) 
in “.pdf” format for multiple pages with maximum file size of 25MB. If numbers of pages 
exceeds, the bidders are advised to create multiple files and upload the same in “Upload 
Additional Document” stage. The BOQ sheet should be in .xls format. 

 

 

Following documents, which are not submitted with the bid, will be deemed to be part of  the bid. 
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Section Particulars Volume No. 

  Invitation for Bids (IFB)  

1  Instruction to Bidders Vol – I 

3  Conditions of contract Vol – I 

4  Contract Data Vol – I 

5  Specifications Vol – I 

6 Bill of Quantities 
Vol-I 

7  Drawings (if furnished to the bidder in the set of bid 

document issued) 
Vol – III 

 
13. Bid Prices 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on 
the priced Bill of Quantities submitted by the Bidder. 

13.2 The Bidder must quote his bid price in Section- 2 (Contractor Bid Form) both in figure 
and words, which is to be duly signed by the bidder. A Financial Bid without any 
mention of bid price in the Form of Bid shall be treated as Non-responsive and shall 
not be considered for evaluation. 

13.3 All duties, taxes, and other levies payable by the Contractor under the contract, or for 
any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment on any account. 

13.5 If the bidder quoted rate is more below, then they will compromise it with the quality 
of works. Discounts offered after filling up the rates of the items shall not be taken 
into consideration and rates inserted against each item shall prevail. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than Ninety days after the deadline date for 
bid submission specified in Clause 20. A bid valid for a shorter period shall be rejected 
by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders' responses shall be made in writing or 
by cable. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid 
except as provided in 15.3 hereinafter, but will be required to extend the validity of his 
bid security for a period of the extension, and incompliance with Clause 16 in all 
respects. 

15.3 In the case of contracts in which the Contract Price is fixed (not subject to price 
adjustment), in the event that the purchaser requests and the Bidder agrees to an 
extension of the validity period, the contract price, if the Bidder is selected for award 
shall be the bid price corrected as follows : 

The price shall be increased by the factor 0.12% for each week or part of a week that 
has elapsed from the expiration of the initial bid validity to the date of issue of letter of 
acceptance to the successful Bidder. 
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15.4 Bid evaluation will be based on the bid prices without taking into consideration the 
above correction. 

16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This bid security shall be in favour 
of the Managing Director, Guwahati Utilities Company Limited, Ganeshguri, Guwahati 
– 781006, and may be in one of the following forms: 

- TDR/FDR pledged in favour of the Managing Director, Guwahati Utilities Company 
Limited, Ganeshguri, Guwahati – 781006, payable at Guwahati. 

16.2 TDR/FDR issued as surety for the bid shall be valid for at least 45 days beyond the 
validity of bids. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non- responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
the bid validity period specified in Sub-Clause 15.1. 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 
27; or 

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 
 

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing and 
specifications. Alternatives will not be considered. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit both technical and financial bids through on-line. One hard 
copy of technical bid along with supporting documents (Affidavits, Bid security, cost of 
bid, undertakings in original & other certificates) of the documents comprising the bid 
as described in Clause 12 of these Instructions to Bidders, bound with the volume 
containing the “Technical Bid” and clearly marked “HARDCOPY of Technical bid” shall 
be submitted. In the event of discrepancy between on line & manual technical bid, the 
one submitted online will govern. 

18.2 A hard copy of the Technical Bid shall be typed or written in indelible ink and shall be 
signed (in Blue Ink only) by a person or persons duly authorized to sign on behalf of 
the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or 
amendments have been made shall be initialed by the person or persons signing the 
bid. Each and every signature must be dated. Full Name of the bidder shall be 
mentioned at least in the Contractor’s Bid Form. 

18.3 The Bid shall contain no alterations or additions, except those to comply with 



 
18  

instructions issued by the Employer, or as necessary to correct errors made by the 
bidder, in which case such corrections shall be initialed by the person or persons 
signing the bid. 

18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or 
gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract 
execution if the Bidder is awarded the contract. 

 

 

D. SUBMISSION OF BIDS 
 

A) On-line : Technical Bid with scanned copies of Bid security, cost of document and other 
supporting documents like (i) Certificate of similar nature of work done (ii) affidavit of 
machineries/equipment’s registered in a court of Law affirming that he will use the stated 
machineries/ equipment’s to carry out the contract (iii) Undertaking of Technical key persons 
proposed by the bidder (iv) credit facilities (minimum 25% of notified contract value) certified 
by the bankers (v) Undertaking for investment of minimum cash up to 25% of the value of the 
work & affidavits etc. as per clause 12.1 of the ITB & other necessary documents mentioned in 
section 2 & clause 4.2 of ITB. 

Financial Bid: (Only On-line) should be submitted separately as VOLUME-II 

a. Form of Bid as specified in Section 2 

B) Off-line: Cost of bidding document (in ORIGINAL), Bid Security (in ORIGINAL), one hard copy 
of technical bid (supporting documents only etc.) as per clause 12.1 of the ITB for verification & 
checking authenticity of documents during evaluation. 

 
19. Sealing and Marking of Bids 

 

19.1. The Bidder shall seal the hard copy of the Technical Bid in envelope as “Technical Bid”. 

19.2. Technical Bid to be opened on     08 / 02 /2025 (14:00 Hours.). 
The contents of Technical and Financial Bid will be as specified in Clause 12.1 

19.3. The envelopes containing hard copy of Technical Bid shall be addressed to the Employer at 

the following address: 

a) The Managing Director, Guwahati Utilities Company Limited, Ganeshguri, 
Guwahati 

– 781006, and 

b) Bear the following identification: 

- Bid for ; 
-Package No.    

- Bid Reference No.    

- DO NOT OPEN BEFORE    

 

19.4. In addition to the identification required in Sub-Clause 19.1 and 19.2, the envelope shall 
indicate the name and address of the bidder to enable the bid to be returned unopened in 
case it is declared late, pursuant to Clause 21, or the Evaluation Committee declares the Bid 
as non-responsive pursuant to Clause 23. 

19.5. If the outer envelope is not sealed and marked as above, the Employer, will assume no 
responsibility for the misplacement or premature opening of the bid. 

19.6. Deleted. 
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20. Deadline for Submission of Bid 

20.1. Complete Bids (including Technical and Financial Bids) must be received by the Employer at 
the address specified above not later than the date indicated in N.I.T. In the event of the 
specified date for the submission of bids declared as holiday on the date of receipt of the 
bids as specified the bids will be received and opened on the next working day at the same 
time and venue. 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
Bidders previously subject to original deadline will then be subject to the new deadline. 

20.3. Deleted. 

20.4. Deleted. 

20.5. Deleted. 

20.6. Deleted. 

20.7. Demand Draft/Bankers Cheque in favour of The Employer for the cost of bidding 
document should be placed in a separate cover marked “Cost of Bidding document” 
and submitted with the original paper submission for Technical Bids. Bids not 
accompanying cost of Document will not be considered. 

21. Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 
returned unopened to the bidder. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed in Clause 20. 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clause 18 & 19, with the outer and inner envelopes 
additionally marked "WITHDRAWAL", as appropriate. 

22.3 No bid may be modified after the Deadline for submission of bids except in pursuance 
of Clause 23 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 

 

22.5 Deleted. 
 

 
E. BID OPENING AND EVALUATION 

 

 

23. Bid Opening: The bid opening will be carried out as per criteria of E-tendering. 

23.1. Deleted 

23.2. Deleted 

23.3. Deleted 
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23.4. “Financial Bids” of those bidders whose technical bids have been determined to be 
responsive and on evaluation fulfills the qualification criteria shall be opened on a 
subsequent date, which will be notified to such bidders. 

23.5 The minutes of the Bid opening, including the information disclosed to those present in 
accordance with Clause 23.1, shall be prepared. 

23.6 After the opening of the technical bids their evaluation will be taken up with respect to 
bid security, qualification information and other information furnished in Part I of the 
bid in pursuant to clause 12, thereafter on fulfilling the criteria laid down in 26.2, a list 
will be drawn up of the responsive bids whose financial bids are eligible for 
consideration. 

23.7 The Employer shall inform the bidders, whose technical bids are found responsive, of 
the date, time and place of opening of the financial bids. The bidders so informed, or 
their representative, may attend the meeting of opening of financial bids. 

23.8 Deleted 
 

23.9 Financial bids of qualified bidders will be opened as per criteria of E-tendering. 

23.10 Deleted 

23.11 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 

24 Process to Be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 

25 Clarification of Financial Bids 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 27. 

25.2. Subject to sub-clause 25.1, no Bidders shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidders wish to bring additional information to the notice of the 
Employer, it should do so in writing. 

25.3. Any effort by the Bidders to influence the Employer in the bid evaluation, bid 
comparisons or contract award decisions may result in the rejection of the Bidders’ 
bid. 

26 Examination of Bids and Determination of Responsiveness 

26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid (a) meets the eligibility criteria. 

26.2. Criteria defined in Clause 3 and 4, (b) has been properly signed (c) is accompanied by 
the required securities and (d) is substantially responsive to the requirements of the 
Bidding documents. During the detailed evaluation of the “Financial Bid”, the 
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responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specification, and drawings. 

26.3. A substantially responsive “Financial Bid” is one, which conforms to all the terms, 
conditions, and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer right or 
the Bidder’s obligations under the contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

26.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawals of the 
non-conforming deviation or reservation. 

27 Correction of Errors 

27.1. Bid determined to be substantially responsive will be checked by the employer for any 
arithmetic errors. Errors will be corrected by the employer as follows- 

(a) Where the discrepancy between the rates in figures and in words, the rate in the words 
will govern; and 

(b) Where there is a discrepancy between the unit and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the bid will be adjusted by the employer in accordance with the above 
procedure for the correction of errors and with the concurrence of the bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount, 
the bid shall be rejected, and the bid security may be forfeited in accordance with the sub-
clause 16.6 (b). 

28 Evaluation and Comparison of Financial Bids 

28.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2.  

28.2. In evaluating the Bids the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows: 

a) Basis for evaluation of financial bids will be Departmentally approved 
rate of GUCL as considered in the relevant estimates. 

b) Making any correction for errors pursuant to Clause 27; or 

c) Making an appropriate adjustments for any other acceptable 
variations, deviations; and 

d) Making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with Sub-Clause 23.6. 

e) Rounding the Bid Price to the nearest rupee as per Government circular. 

28.3. The Employer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise results in unsolicited benefits for the Employer, 
shall not be taken into account in Bid evaluation. 

28.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Condition of Contract, during the period of implementation of the contract, will not be 
taken into account in Bid evaluation. 
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28.5. If the Bid of the successful Bidder is seriously unbalanced (more than 10% high or low) 
in relation to the Department’s estimate of the cost of work to be performed under 
the contract, the Employer may require the Bidder to produce detailed price 
analysis for any or all item of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction and installation methods and 
schedule proposed. After evaluation of the price analysis, the Employer may require 
that the amount of the performance security set forth in Clause 34 be increased at the 
expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

29 A bid unrealistically priced low or high shall be rejected as non-responsive. The whole 

tendering and evaluation process will be scrutinized and finalized by the tender 

Evaluation Committee, GUCL and the decision taken by the committee will be binding 

on the bids. 

 
 

30. Award Criteria 
AWARD OF CONTRACT 

30.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bids 
have been determined. 

i. To be substantially responsive to the Bidding documents both in technical & 
financial aspects of the bid. 

II. To be within the available Bid capacity adjusted to account for his quoted 
bid price. 

III. The work shall be awarded at the lowest responsive bid price. 

IV. The Employer is not in a compulsion to award the work to the lowest bidder. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract 
will in such case be awarded to the next lowest bidder at his evaluated bid. 

31. Deleted 

32. Employer’s right to accept any Bid and to reject any or all Bids. 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all bids, at any time prior to the awards of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer’s actions. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price"). 

33.2. The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
32. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be kept ready for signature of the successful bidder in the 
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office of employer within 14 days following the notification of award along with the 
Letter of Acceptance. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

34. Performance Security 

34.1. Within 15 ( Fifteen) days of receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security in any of the forms given below 
for an amount equivalent to 2% (Two p.c.) of the Contract price plus additional 
security for unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 47 of 
Conditions of Contract: 

i. A bank guarantee in the form given in Section 6; or 

ii. TDR/FDR pledged in favor of the Managing Director, Guwahati Utilities Company 
Limited,   Ganeshguri, Guwahati – 781006, payable at Guwahati. 

34.2. The additional performance security for unbalanced Bids shall be 20% of the 
difference of cost of the unbalanced items rounding off to the nearest thousand. 

34.3. If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled Indian 
bank located in India and acceptable to the Employer. 

34.4. Failure of the successful bidder to comply with the requirements of sub-clause 34.1 
shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the contract, 
and the Employer shall resort to awarding the contract to the next ranked bidder. 

35. Advance Payments and Security 

35.1. Deleted. 

36. Adjudicator 

36.1. The Employer may propose to appoint Adjudicator under the Contract, at a daily 
retainer fee to be announced plus daily allowances and reimbursable expenses. The 
Bidder shall bear part or full expenses for the adjudicator in case of a dispute requiring 
the appointment of the adjudicator. 

37. Fraud and Corruption: 

37.1. It is the Guwahati Utilities Company Limited’s policy to require that bidders, suppliers, 
Contractor and their agents (whether declared or not), sub-Contractor, sub- 
consultants, service providers or suppliers, and any personnel thereof, observe the 
highest standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the GUCL: 

(a) Defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 

(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

 
(iii) “Collusive practice” is an arrangement between two or more parties designed to 
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achieve an improper purpose, including influencing improperly the actions of another 
party; 

 
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

 
(v) “Obstructive practice” is deliberately destroying, falsifying, altering or concealing 
of evidence material to the investigation or making false statements to investigators in 
order to materially impede an investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation, 

 
(vi) The Employer shall reject a proposal for award if it determines that the bidder 
recommended for award, or any of its personnel, or its agents, or its sub- consultants, 
sub-Contractor, service providers, suppliers and/or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices 
in competing for the contract in question; 

 
(vii) The Employer shall sanction a firm or individual, at any time, by publicly 
declaring such firm or individual ineligible, either indefinitely or for a stated period of 
time: (i) to be awarded contract; and (ii) to be a nominated 7 sub-Contractor, 
consultant, supplier or services provider of an otherwise eligible firm being awarded 
contract; 

37.2. Furthermore, Bidders shall be aware of the provision stated in sub-clause 28.2 
and sub clause 57 of the Conditions of Contract. 
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SECTION 2: 

 

FORMS OF BID, QUALIFICATION- INFORMATION 

AND LETTER OF ACCEPTANCE 

 
Table of Forms: 

 

- CONTRACTOR’S BID 

- QUALIFICATION INFORMATION 

- LETTER OF ACCEPTANCE 

- NOTICE TO PROCEED WITH THE WORK 

- AGREEMENT FORM 
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Contractor's Bid 

Description of the Works:     

 

 

 

To, 

 

The Managing Director,  
Guwahati Utilities Company Limited, Ganeshguri , Guwahati-
781006. 

Dear Sir, 

Having examined the bidding documents including addendum, we offer to execute the Works described above 
in accordance with the Conditions of Contract, Specifications, and Drawings        accompanying        this        Bid        
for         the         Contract         Price         of  Rs [in figures](Rupees 

 

  ) [in letters]. 

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand that 
you are not bound to accept the lowest or any Bid you receive. 

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage 
in bribery. 

We also undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988”. 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of notice to commence, and to complete the whole of the Works comprised in the Contract within the 
time stated in the Appendix to Conditions of Contract. 

We agree to abide by this tender, and it shall remain binding upon us. 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by the 
Bidding documents. 

Yours faithfully, 

 
 
Authorized Signature: 

Name & Title of Signatory: 
 

Full Name of Bidder: (In Capitals only)    

 

Address: 
Contact No.: 
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Qualification Information 

The information to be filled in by the Bidder in the following pages will be used for 
purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder [Attach copy] 

 
Place of registration:    

 

Principal place of business:    
 

Power of attorney of signatory of Bid [Attach] 
 

1.2 Total value of Engineering (Electrical) work/supply executed and payments received in 
the last three/five years** (Attach certificates from Engineer-in-charge not below the 
rank of Executive Engineer) 

 

2018-2019    
 

2019- 2020    
 

2020- 2021    
 

2021- 2022    
 

2022- 2023 
 

1.3.1 Work performed as prime Contractor (in the same name) on works of a similar 
nature over the last three/five years i.e. 2015-2016 to 2019-2020 
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(Use separate sheet using landscape orientation) 
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1.3.2 Quantities of work executed as prime Contractor (in the same name and style) in the 
last three/five years: ** 

 

Name of the 
Work 

Name of the 
Employer 

Quantity of work performed 
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LT ( 415 V) 
lines (km) 

HT ( 11000 
V) lines 

(km) 

LED 
lights 

Solar 
powered 

lights 

High 
Mast 
lights 

                

                

                

                

                

                

 
*Attach certificate(s) from the Engineer(s)-in-Charge 
@The item of work for which data is requested should tally with that specified in ITB clause 
4.4A( c). 

** Immediately proceeding the financial year in which bids are received. 
 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
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* Attach certificate(s) from the Engineer(s)-in-Charge. 
(Use separate sheet in landscape orientation) 
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(B) Works for which bids already submitted: 
 

 
Name of 

work 

 
Place Name & 

Address of 
Employer 

Estimated 
Value of 
Works 

(Rs in L)) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

 
Remarks, if 

any 

       

       

       

(Use separate sheet in landscape orientation) 

1.5 The following items of Contractor's Equipment are essential for carrying out the 
Works. The Bidder should list all the information requested below. Refer also to Sub 
Clause 4.3 (e) of the Instructions to Bidders. 

 

Sl. 
No. 

 
Item of 

Equipment 

Requirement Availability Proposal  

Remarks  
No. 

 
Capacity 

Owned 
(No.) 

Leased 
(No.) 

To be 
procured 

(No.) 

 
Capacity 

Age & 
condition 

2. Truck mounted 
ladder 

02        

 
3. 

Telescopic 
ladder 

02  
 

      

4. Crane with life-
table 

02        

5. Work-man’s 
safety gear 

15        

6. Welding M/C 02  
      

 
7. 

Diesel 

Electric 

Generator 

01        

8. 
Pavement 

cutter 
01 

       

 
9 

Tool-box 
(Consisting 

Wrenches, live 
wrench, screw 
driver, striping 
pliers, multi-

meter, 
electrical tap, 

measuring tap, 
electrician tap 

etc). 

10        

 
10 

Working truck 
with life table 

02  

 

      

11 Warning signs, 
flash-lamps 

with lift stations 

15        

1.6 Qualifications and experience of key personnel proposed for administration and 
execution of the Contract. Attach biographical data. Refer also to Sub-Clause 4.3 (f) 
and 4.3 (g) and 4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the 
Conditions of Contract. At least one Project Manager and one Technical Person 
[Graduate Engineer (Electrical) with three years’ experience/Diploma Engineer 
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(Electrical) with five years’ experience] for contracts of value more than Rs 50.00 Lakhs 
would be required. For contracts worth less than Rs 50.00 Lakhs, one Graduate 
Engineer (Electrical) and one Supervisor (Electrical) with 5 – 10 years’ experience in 
electrical works would be required. 

1.7 Deleted. 

 

1.8 Evidence of access to financial resources to meet the qualification requirements: 
cash in hand, lines of credit, etc. List them below and attach copies of support 
documents 

[Sample format attached]. 

 
1.9. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who 

may provide references if contacted by the Employer. 
 

1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the 
instructions to Bidders. 

 
 

 

 

 

1.11 Proposed work method and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. 
[Refer ITB Clause 4.1 and 4.3 (m)]. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES –* CLAUSE 4.4 [B] [c] OF ITB 

 

 
BANK CERTIFICATE 

 
This is to certify that M/s. …………………………… is a reputed company with a good financial 
standing. 

 
If the contract for the work, namely; -…………………………………………………………………………………… 
Package No……………………………………………………………………………………………………………………………. 
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs ...................... to meet their working capital requirements for executing the 
above 

contract. 
 
 

             Name of Bank                                                                                               Senior Bank Manager 

             Address of the Bank 
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Letter of Acceptance 
(Letterhead paper of the Employer) 

 
 

To: 
  [date] 

 

  
[name and address of the Contractor] Dear 

Sirs, 

This is   to   notify   you   that   your   Bid   dated      for   execution   of 
the   
  [name of the contract and identification number, as given in the Instructions to     Bidders]      
for      the      Contract      Price      of      Rupees         ( 
 ) [amount in words and figures], as corrected and modified in accordance with the 
Instructions to Bidders is hereby accepted by our Agency. 

 
You are hereby requested to furnish Performance Security, plus additional security for unbalanced 

bids in terms of ITB clause 28.5, in the form detailed in Para 34.3 of ITB for an amount of Rs.————— within 
7 days of the receipt of this letter of acceptance valid up to 28 days from the date of expiry of Defects 
Liability Period i.e. up to ............................................................................................................ and sign the 
contract, failing which action as stated in Para 32.4 of ITB will be taken. 

 
 

Yours faithfully, 
 

 
Authorized Signature 

Name and Title of Signatory  

Name of Agency 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

  (date) 

 

To 

 
—————————————— (name and address of the Contractor) 
—————————————— 
—————————————— 

 
Dear Sirs: 

 
Pursuant to your furnishing the requisite security as stipulated in ITB clause 34 and signing of the 

contract agreement for the construction of @ a Bid Price of Rs. 
  
          , you are hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents. 

 
Yours faithfully, 

 
 
 

(Signature, name and title of signatory authorized to sign on behalf of Employer) 
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Agreement Form 
Agreement 

 
This agreement, made the day of 20 , 
between       

 

[name and address of Employer](hereinafter called “the Employer)” of the one part and 

 

 

[name and address of 
Contractor]( hereinafter called “the Contractor” ) of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 

       [name and identification 

number of Contract] (Hereinafter called “the Works”) and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects

 therein, at a contract price of 

Rs................................................................................. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying the defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Conditions of contract (including Special Conditions of Contract); 

vi) Specifications; 

vii) Bill of Quantities 
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viii) Drawings ; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

The Common Seal of     

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said in the 

presence of: 

 
Binding Signature of Employer    

 

Binding Signature of Contractor   
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SECTION 3: CONDITIONS OF CONTRACT 
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Conditions of Contract 

A. General 

 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their 
defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer in accordance with 
Sub Clause 49.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the 
Works. It consists of the documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information which comprise the Contract. 

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted by the 
Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and calculated from the Completion 
Date. 

The Employer is the party who will employ the Contractor to carry out the Works. 

The Engineer is the person named in the Contract Data (or any other competent person appointed and 
notified to the Contractor to act in replacement of the Engineer) who is responsible for supervising the 
execution of the works and administering the Contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or 
biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and sub-surface conditions at the site, existing street-illumination 
system of the site including the source of power-supply and transformers. 
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Specification means the Specification of the Works included in the Contract and any modification or addition 
made or approved by the Engineer. In any case of ambiguity, it would be the specifications as per the latest BIS 
Code and notifications of the Govt.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of 
the works. It does not necessarily coincide with any of the Site Possession Dates. 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of 
the work in the Contract which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, 
as defined in the Contract Data. 

Extended period of maintenance is the period over which, contractor is to maintain the system of works 
executed with required O & M as schedule beyond the defect liability period as mentioned in the contract 
data. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and 
the other way around. Headings have no significance. Words have their normal meaning under the language 
of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date, Extended Period of Maintenance apply to 
any Section of the Works (other than references to the Completion Date and Intended Completion date for 
the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Bill of Quantities 

(8) Drawings and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. 
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5. Delegation 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the Adjudicator 
after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A 
notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the Contract without 
the approval of the Employer in writing. Subcontracting does not alter the Contractor's obligations. 

8. Other Contractor 

8.1 The Contractor shall cooperate and share the Site with other Contractor, public authorities, utilities, and the 
Employer between the dates given in the Schedule of Other Contractor. The Contractor shall as referred to in 
the Contract Data, also provide facilities and services for them as described in the Schedule. The employer may 
modify the schedule of other Contractor and shall notify the Contractor of any such modification. 
 

 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the 
Contract Data to carry out the functions stated in the Schedule or other personnel approved by the Engineer. 
The Engineer will approve any proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel listed in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or his work 
force stating the reasons the Contractor shall ensure that the person leaves the Site within seven days and has 
no further connection with the work in the Contract. 

 

10. Employer’s and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries 
the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 
of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted 
to the Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or radioactive toxic 
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s design. 

12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequence of the performance of the Contract other than the excepted risks are the responsibility of the 
Contractor. 

13. Insurance 

13.1 Deleted 
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14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the Contract 
Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract Data 

15.1 The Engineer will clarify queries on the Contract Data. 

16. Contractor to construct, install and execute the Works  

16.1 The Contractor shall construct, install and execute the Works in accordance with the Specification and 
Drawings, and as per instructions of Engineer. 

17. The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Starting Date and shall carry out the Works in 
accordance with the program submitted by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 

18. Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Engineer, who is to approve them if they comply with the Specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 
to prior approval by the Engineer before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 
property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the 
Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given 
by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be Compensation Event. 

21.2 On possession of the site and not later than 07 (seven) days from issuance of the Notice to Proceed with the 
Work, the Contractor will erect permanent plaque/signage board in permanent nature as prescribed and 
approved by the Engineer-in-Site. 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, to any 
place where work in connection with the Contract is being carried out or is intended to be carried out and to 
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any place where materials or plant are being manufactured/fabricated/assembled for the works. 

 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer which comply with the applicable laws where the 
Site is located. 

B. Time Control 

24. Program 

24.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a Program 
including Environmental Management Plan showing the general methods, arrangements, order, and timing for 
all the activities in the Works supported by bar chart or any other method of graphical presentation along 
with monthly cash flow forecast. The employer may direct the contractor to prepare the study/ surveying 
documents in format or tables decided or approved by the Engineer. 

24.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of 
the activities. 

24.3 The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no longer than the 
period stated in the Contract Data. If the Contractor does not submit an updated Program within this period, 
the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and   
continue to withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. 

24.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise 
the Program and submit it to the Engineer again at any time. A revised Program is to show the effect of 
Variations and Compensation Events. 

25. Extension of the Intended Completion Date 

25.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 
issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

25.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 21 days 
of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

26. Delays Ordered by the Engineer 

26.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

 

27. Management Meetings 

27.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business 
of a management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

27.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be 
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decided by the Engineer either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

28. Early Warning 

28.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the 
execution of works. The Engineer may  require the Contractor to provide an estimate of the expected effect of 
the future event or circumstance on the Contract Price and Completion Date. The estimate is to be provided by 
the Contractor as soon as reasonably possible. 

28.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of 
such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Engineer. 

 

C. Quality Control 

 

29. Identifying Defects 

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search 
for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

29.2 The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s work and notify the 
Engineer and Contractor of any defects that are found. Such a check shall not affect the Contractor’s or the 
Engineer’s responsibility as defined in the Contract Agreement. 

30. Tests 

30.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check whether 
any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If 
there is no Defect the test shall be a Compensation Event. 

31. Correction of Defects 
 

31.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 
which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect  within the length of time 
specified by the Engineer’s notice. 

32. Uncorrected Defects 

32.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the Engineer 
will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

Note: Where in certain cases, the technical specifications provide for acceptance of works within specified 
tolerance limits at reduced rates, Engineer will certify payments to Contractor accordingly. 
 

D. Cost Control 

 

33. Bill of Quantities 
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33.1 The Bill of Quantities shall contain items for the supplying, installation, testing, commissioning, maintenance 
(for works in which maintenance for a definite period is a part of contract package) work to be done by the 
Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 
work done at the rate in the Bill of Quantities for each item. 

34. Changes in the Quantities 
 

34.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent provided the change is attributed to the Department i.e., either the B.O.Q. is 
prepared by the department or variation is due to change/ modification ordered by the Department and the 
same exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering, 

 

(a) Justification for rate adjustment as furnished by the Contractor, 

(b) Economies resulting from increase in quantities by way of reduced plant, equipment, and overhead costs, 

(c) Entitlement of Contractor to compensation events where such events are caused by any additional work 
 

34.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded 
by more than 15 percent, except with the Prior approval of the Employer. 

34.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any 
rate in the Bill of Quantities. 
 

35. Variations 

35.1 All Variations shall be included in updated Programs produced by the Contractor. 

36. Payments for Variations 

36.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for carrying out the 
Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, which shall be 
given within seven days of the request or within any longer period stated by the Engineer and before the 
Variation is ordered. 

36.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in the opinion 
of the Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the timing of its execution do 
not cause the cost per unit of quantity to change, the rate in the bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in 
form of new rates for the relevant items of work. 

36.3 If the Contractor's quotation is unreasonable (or if the Contractor fails to provide the Engineer with a 
quotation within a reasonable time specified by the engineer in accordance with Clause 40.1), the Engineer 
may order the Variation and make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the Variation on the Contractor's costs. 

36.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 

36.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 
early warning. 

37. Cash flow forecasts 
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37.1 When the Program is updated, the Contractor is to provide the Engineer with an updated cash flow forecast. 

38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work completed 
less the cumulative amount certified previously along with details of measurement of the quantity of works 
executed in a tabulated form as approved by the Engineer. 

38.2 The Engineer shall check the details given in the Contractor's monthly statement and within 14 days certify the 
amounts to be paid to the Contractor after taking into account any credit or debit for the month in question in 
respect of materials for the works in the relevant amounts and under conditions set forth in sub-clause 46.4 of 
the Contract Data (Secured Advance). 
 

38.3 The value of work executed shall be determined by the Engineer after due check measurement of the 
quantities claimed as executed by the Contractor. 

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities 
completed. 

38.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

38.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of the 
contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor the amounts 
certified by the Engineer within 28 days of the date of each certificate. If the Employer makes a late payment, 
the Contractor shall be paid interest on the late payment in the next payment. Interest shall be calculated 
from the date by which the payment should have been made up to the date when the late payment is made at 
8% per annum. 

39.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

39.3 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and shall 
be deemed covered by other rates and prices in the Contract. 

40. Compensation Events 

40.1 The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 
Contract Data. 

(b) The Employer modifies the schedule of other Contractor in a way which affects the work of the 
Contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions required for 
execution of works on time. 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work which is 
then found to have no Defects. 
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(e) The Engineer unreasonably does not approve for a sub-contract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of Letter of Acceptance from the information issued to Bidders (including the Site Investigation 
Reports), from information available publicly and from a visual inspection of the Site. 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons. 

(h) Other Contractor, public authorities, utilities or the Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

40.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended. 

40.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast 
cost has been provided by the Contractor, it is to be assessed by the Engineer and the Intended Completion 
Date shall be extended accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer shall 
adjust the Intended Completion Date based on Engineer’s own forecast. The Engineer will   assume that the 
Contractor will react competently and promptly to the event. 

40.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely 
affected by the Contractor not having given early warning or not having cooperated with the Engineer. 

41. Tax. 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 
Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law. 

42. Currencies 

42.1 All payments shall be made in Indian Rupees. 

43. Price Adjustment 

43.1 Contract price shall not be adjusted for increase or decrease in rates and price of labour, materials, fuels and 
lubricants during the tenure of the contract. 
 

43.2 To the extent that full compensation for any rise or fall in costs to the Contractor, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of such other rise or fall 
in costs. 

44. Retention 

44.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the Contract Data 
until Completion of the whole of the Works. 

44.2 On Completion of the whole of the Works half the total amount retained is repaid to the Contractor and half 
when the Defects Liability Period has passed and the Engineer has certified that all Defects notified by the 
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Engineer to the Contractor before the end of this period have been corrected. 

44.3 On completion of the whole works, the Contractor may substitute retention money (balance half) with an 
“on demand” Bank guarantee. 

45. Liquidated Damages 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data 
for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works 
or the milestone as stated in the contract data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to 
the Contactor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 
correct any over payment of liquidated damages by the Contractor by adjusting the next payment certificate. 
The Contractor shall be paid interest on the over payment calculated from the date of payment to the date of 
repayment at the rates specified in Sub Clause 43.1. 

45.3 If the Contractor fails to comply with the time for completion as stipulated in the tender, then the Contractor 
shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for such default 
and not as penalty for everyday or part of day which shall elapse between relevant time for completion and 
the date stated in the taking over certificate of the whole of the works on the relevant section, subject to the 
limit stated in the contract data. 

The employer may without prejudice to any other method of recovery deduct the amount of such damages 
from any monies due or to decode due to the Contractor. The payment or deduction of such damages shall not 
relieve the Contractor from his obligation to complete the works on from any other of his obligations and 
liabilities under the contract. 

On attaining maximum limit of liquidated damage by the Contractor the Executive Engineer may cancel the 
work within 7 days’ notice and balance work will be completed by the department through other agency at 
the risk & cost of the Contractor. 
 

45.4 If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a Taking – Over 
Certificate has been issued for any part of the Works or of a Section, the liquidated damages for delay in 
completion of the remainder of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part so certified bears to the value of the whole of the Works or Section, a 
applicable. The provisions of this Sub- Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

46. Advance Payment 

46.1 Deleted. 

46.2 Secured Advance - Deleted 
 

47. Securities 

47.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 days from the 
date of expiry of Defects Liability Period and the additional security for unbalanced bids shall be valid until a 
date 28 days from the date of issue of the certificate of completion. The performance security of a joint 
venture shall be in the name of the joint venture. 

48. Cost of Repairs 
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48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by 
the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

 

49. Completion 

49.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the Engineer will do so upon deciding that 
the Work is completed. In case of works which includes a maintenance component, this certificate of completion will mean the completion 
of the first part of the contract only excluding the maintenance component for which completion certificate will be issued only after 
successful completion of the extended maintenance period. Hence, completion certificate will be issued in two stages, first one will be the  
Certificate of Completion - I (excluding the maintenance part) and the second will be the Certificate of Completion - 2 (including the 
maintenance part) 

50. Taking Over 

50.1 The Employer shall take over the Site and the Works within seven days of the   Engineer issuing a Certificate of Completion-2 and 
Information sharing, Record-sharing etc. are satisfactorily completed by the contractor at the end of the Defect Liability Period In case of 
works which includes a maintenance component, the taking over will be at the successful completion of the period of maintenance on 
signing of the taking-over documents by both contractor and the owner. 

51. Final Account 

51.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Engineer shall issue a No Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, 
the Engineer shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 56 days of receiving the Contractor’s revised account. 

52. Operating and Maintenance Manuals  

52.1 If “as built” Drawings and/or operating and maintenance manuals are required, the  Contractor shall supply them by the dates stated in the 
Contract Data. 

52.2 If the Contractor does not supply the Drawings and/or manuals/ Field Reports by the dates stated in the Contract Data, or they do not 
receive the Engineer’s approval, the Engineer shall withhold the amount stated in the Contract Data from payments due to the Contractor. 

52.3 If the package of work includes a provision for maintenance for extended maintenance period, the format and details of document will be 
issued by the Engineer. 

52.4 Final 10% of the contract amount shall be held by the departmental as security deposit, which shall be released upon 
successful completion of maintenance contract period of one (01) year from the date successful commissioning of the high 
mast. The successful contractor shall ensure uninterrupted operation & maintenance of the high mast system and rectify 
any faults within 24 hours of receipt of any complain/notification. Any failure to rectify the high mast light within 24 hours 
of receipt of complain shall result in imposition of penalties of Rs. 4000/- per noncompliance of the complain. The security 
deposit shall be released only after deduction of all such penalties (if any) and repeated non-compliance for rectifying such 
complin shall result in forfeiting the security deposit.  

Further the security deposit amount 10% held with the department can be released in liew of submission of bank 
guarantee equivalent of 10% of the security amount from any scheduled Bank valid for entire maintenance period. 

53. Termination 

53.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract. 

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the current program and the stoppage has not 
been authorized by the Engineer; 

(b) The Engineer instructs the Contractor to delay the progress of the Works and the instruction is not  
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withdrawn within 28 days; 

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction 
or amalgamation; 

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 56 days of the 
date of the Engineer's certificate; 

(e) The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract 
and the Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

(f) The Contractor does not maintain a security which is required; 

(g) The Contractor has delayed the completion of works by the number of days for which the maximum 
amount of liquidated damages can be paid as defined in the Contract data; and 

(h) If the Contractor, in the judgment of the Purchaser has engaged in fraud and corruption, as defined in 
GCC Clause 57, in competing for or in executing the Contract. 

53.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other than 
those listed under Sub Clause 53.2 above, the Engineer shall decide whether the breach is fundamental or not. 
 

53.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure, hand 
over all information, data, document and records to the employer and leave the Site as soon as reasonably 
possible. 

54. Payment upon Termination 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 
shall issue a certificate for the value of the work done less advance payments received up to the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at 
source as per applicable law and less the percentage to apply to the work not completed as indicated in the 
Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer. 

54.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract 
by the Employer, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at source 
as per applicable law. 

55. Property 

55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of 
the Employer, if the Contract is terminated because of a Contractor’s default. 

56. Release from Performance 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 
the Employer or the Contractor the Engineer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all   work carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 
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57 Fraud & Corruption 

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive coercive or 
obstructive practices, in competing for or in executing the Contract, then the Employer may, after giving 14 
days notice to the Contractor, terminate the Contractor’s employment under the Contract and expel him from 
the Site, and the provisions of Clause 53 shall apply. 

Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practice during the execution of the works, then that employee shall be removed in 
accordance with Clause 9 (Personnel). 

 

For the purposes of this Sub-Clause: 

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party*; 

(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation**; 

(iii) “Collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including influencing improperly the actions of another party#; 

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the actions of a party$; 

(v) “Obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or 
making false statements to investigators in order to materially impede a investigation into allegations of a 
corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

(bb) acts intended to materially impede the exercise of GUCL’s inspection rights. 

* For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 
procurement process or contract execution. In this context, “public official” includes GUCL staff and employees 
of other organizations taking or reviewing procurement decisions. 
** For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 
“Obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to 
influence the procurement process or contract execution. 
# For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 
public officials) attempting either themselves, or through another person or entity not participating in the 
procurement or selection process, to simulate competition or to establish bid prices at artificial, non competitive 
levels, or are privy to each other’s bid prices or other conditions. 
$ For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 
execution. 
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F. Special Conditions of Contract 

 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the 
Site and such other information as the Engineer may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-Contractor shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in case any action 
is taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non- observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including 
his amount of performance security. The Employer/Engineer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more or on death the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act 
Provides for monthly contributions by the employer plus workers @ 10% or 8.33%. 
The benefits payable under the Act are : 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 
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e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 20 
or more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of Buildings, Roads, and 
Runways are scheduled employments. 

g) Payment of Wages Act 1936: It lies down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work 
of equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 
or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and gets the same certified by the designated Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, travelling 
expenses from home up to the establishment and back, etc. 
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o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the Building 
or construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948: The Act lays down the procedure for approval at plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

3. SUB-CONTRACTING (GCC Clause 7) 

Please add the following as Clause 7.2: 

 The Contractor shall not be required to obtain any consent from the employer for: 

a) The sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the contract; 

b) The provision of labour; and 

c) The purchase of materials which are in accordance with the standards specified in 
the Contract. 

 

Beyond this if the Contractor proposes sub-contracting any part of the work during 
execution of works, because of some unforeseen circumstances to enable him to 
complete the work as per terms of the contract; the Engineer will consider the 
following before according approval: 

- The Contractor shall not sub-contract the whole of the Works. The limit for sub- 
contracting shall be 25% of the Contract price. Proposal for sub-contracting shall 
contain detailed experience, equipment and personnel for sub-Contractor along with 
items and quantities to be sub contracted. 

- The Contractor shall not sub-contract any part of the Work without prior consent of 
the Engineer. Any such consent shall not relieve the Contractor from any liability or 
obligations under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub- 
contracting; and(b) the sub-Contractor so proposed for the Work possess the 
experience, qualifications and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 

- If payments are proposed to be made directly to that sub-Contractor, this should be 
subject to specific authorization by the prime Contractor so that this arrangement 
does not alter the Contractor’s liability or obligations under the contract. 

 
(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting 
elements of the 
works amounting to more than 20 percent of the Bid Price. For each such proposal the 
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qualification and the experience of the identified sub-Contractor in the relevant field should be 
furnished along with the bid to enable the employer to satisfy himself about their qualifications 
before agreeing for such subcontracting and include it in the contract. In view of the above, 
normally no additional sub-contracting should arise during execution of the contract. 
2. However, [a] sub contracting for certain specialized elements of the work is not unusual and 
acceptable for carrying out the works more effectively; but vertical splitting of the works for 
subcontracting is not acceptable. 
[b] In any case, proposal for subcontracting in addition to what was specified in bid and stated 
in contract agreement will not be acceptable if the value of such additional sub-contracting 
exceeds 25% of value of work which was to be executed by Contractor without sub-contracting. 
3. Assignment of the contract may be acceptable only under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc. 

 
4. ARBITRATION 

The procedure for arbitration will be as follows: 

a)  In case of Dispute or difference arising between the Employer and a domestic 
Contractor relating to any matter arising out of or connected with this agreement, 
such disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. 

b) Arbitration proceedings shall be held at Guwahati, India, and the language of the 
arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

 

c) The disputes or differences arising shall be referred to a Sole Arbitrator. The Sole 
Arbitrator should be appointed by agreement between the parties; failing such 
agreement, by the appointing authority, namely the Indian Council of Arbitration. 

d) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the Contractor by the owners shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

5. PROTECTION OF ENVIRONMENT: 

Add the following as GCC Clause 16.2: 

The Contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. During continuance of the contract, the Contractor and his sub-Contractor shall 
abide at all times by all existing enactments on environmental protection and rules made there 
under, regulations, notifications and bye-laws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification that may 
be issued in this respect in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of wholesomeness 
of water. 

'Pollution’ means such contamination of water or such alteration of the physical, 
chemical or biological properties of water or such discharge of any sewage or trade effluent or 
of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as 
may, or is likely to, create a nuisance or render such water harmful or injurious to public health 
or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 
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life and health of animals or plants or of aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere 
of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise) 
present in the atmosphere in such concentration as may be or tend to be injurious to human 
beings or other living creatures or plants or property or environment. 

The Environment (Protection) Act, 1986. This provides for the protection and 
improvement of environment and for matters connected therewith, and the prevention of 
hazards to human beings, other living creatures, plants and property. 'Environment' includes 
water, air and land and the interrelationship which exists among and between water, air 
and land, and human beings, other living creatures, plants, micro-organism and property. 

The Public Liability Insurance Act, 1991, This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring while 
handling hazardous substances and for matters connected herewith or incidental thereto. 
Hazardous substance means any substance or preparation which is defined as hazardous 
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 
be specified by notification by the Central Government. 

6. LIQUIDATED DAMAGES: 

Sub-clause 44.1: 
Please substitute the last sentence with the following: 

“Time is the essence of the contract and payment or deduction of liquidated damages 
shall not relieve the Contractor from his obligation to complete the work as per agreed 
construction program and milestones or from any other of the Contractor’s obligations and 
liabilities under the contract.” 

7. PRIORITY OF DOCUMENTS: 

Sub-clause 2.3: 
Please substitute sub paragraphs (a) to (j) with the following: 

a) Agreement, 

b) the Letter of Acceptance, 

c) Contractor’s Bid, 

d) the addenda ( if any) 

e) Special Conditions of Contract 

f) Contact Data; 

g) General Conditions of Contract 

h) Specifications 

i) Part-II-Supplementary Technical Specifications including additional 
Technical Specifications. 

j) Part-I General Specifications 

k) Part-III- Environmental Management Plan 

l) Bill of Quantities 

m) Drawings 

n) Any other documents forming part of the Contract. 

 
8. Safety & Welfare Provisions for labours to be employed by the Contractor/ supplier/ 

manufacturer/dealer 

All necessary personal safety equipment as considered adequate by the Engineer shall 
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be available for use of persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor shall take adequate steps to ensure proper use of such 
equipment by those concerned. 

1. Safety Provisions: 

The Contractor shall comply with all the precautions as required for the safety of the 
workmen. 

i. All workmen at site shall be provided with safety helmets and yellow/orange jackets. 
Workmen required on site during night hours shall be provided with fluorescent yellow 
jackets with reflective lopes. 

 

ii. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete 
etc. shall be provided with protective footwear, protective goggles. 

iii. Those engaged in handling any material, which is injurious to the eyes, shall be 
provided with protective goggles protective goggles. 

iv. Those engaged in welding works shall be provided with welder's protective eye- shield. 

v. Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

vi. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 
done from the ground, or from solid construction except for such short period work as 
can be done safely from ladders. When a ladder is used, an extra labourer shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable foot-holds and hand-holds shall be provided on the ladder, which shall be 
given an inclination not steeper than 1/4 to 1. 

vii. Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 metre 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the support or structure. 

viii. Working platforms, gangways, and stairways shall be so constructed that they do not 
sag unduly or unequally, and if the height of any platform or gangway or stairway is 
more than 3.25 metres above ground level or floor level, it shall have closely spaced 
boards, have adequate width and be suitably provided with guard rails as described in 
(vii) above. 

ix. Every opening in the floor of a structure or in a working platform shall be provided 
with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of one metre. 

x. Safe means of access and egress shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder shall be 
over 9 metres in length. The width between side rails in a rung ladder shall in no case 
be less than 30 cm for ladders up to and including 3metres in length. For longer 
ladders the width shall be increased at least 6 mm for each additional 30 cm of length. 
Spacing of steps shall be uniform and shall not exceed 30 cm. 

xi. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
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materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect the public from accidents and shall be bound to bear 
the expenses of defending every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and costs which may be awarded in any such suit, 
action or proceedings to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 

xii. Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all times 
be supplied with at least one ladder for each 20 metres in length or fraction thereof. 
Ladders shall be extended from the bottom of the trench to at least 1 metre above the 
surface of the ground. The sides of a trench, which is 1.5metres or more in depth shall 
be stepped back to provide a suitable slope, or be securely held by timber bracing so 
as to avoid the danger of side collapse. Excavated material shall not be placed within 
1.5 metres of the edge of any trench or half the depth of the trench, whichever is 
more. Excavation shall be made from the top to the bottom. Under no circumstances 
shall undermining or undercutting be done. 

xiii. When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that manhole covers are open and manholes are ventilated 
at least for an hour before workers are allowed to go into them. Manholes so open 
shall be cordoned off with suitable railing and provide warning signals or boards to 
prevent accidents to the public. 

xiv. Demolition: Before any demolition work is commenced and also during the process of 
the work: 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of danger 
other than a cable or apparatus used by operators, shall remain electrically 
charged: 

c) All practical steps shall be taken to prevent danger to persons employed by 
the Employer, from risk of fire or explosion, or flooding. No floor, roof or 
other part of a building shall be so overloaded with debris or materials as to 
render it unsafe. 

xv. When work is performed near any place where there is risk of drowning all necessary 
equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

xvi. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following: 

(a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defects and shall be kept in good working order be 
regularly inspected and properly maintained. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from defects. 

(c) For every hoisting machine and every chain hook, shackle, swivel and pulley block 
used in hoisting, lowering or as means of suspension, safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with safe working load. In case of a hoisting 
machine or a variable safe working load, each safe working load and conditions 
under which it is applicable shall be clearly indicated. No part of any machine or 
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any gear referred to in the paragraph above shall be loaded beyond safe working 
load except for the purpose of testing 

xvii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce the risk of accident during descent of load 
to the minimum. Adequate precautions shall be taken to reduce to the minimum risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energised, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary, shall be 
provided. Workers shall not wear any rings, watches and carry keys or other material 
which are good conductors of electricity. 

xviii. All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in a safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

xix. These safety provisions shall be brought to the notice of all concerned by displaying on 
a notice board at a prominent place at the work location. Persons responsible for 
ensuring compliance with the Safety Code shall be named therein by the Contractor. 

xx. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer or his Representative. 

 

xxi. Notwithstanding anything contained in condition (i) to (xv) above, the Contractor shall 
remain liable to comply with the provisions of all acts, rules, regulations and bylaws for 
the time being in force in India and applicable in this matter. The Contractor shall be 
responsible for observance, by his sub-Contractor, of the foregoing provisions. 

 

xxii. The Contractor will not engage any worker if he not qualified, experienced, skilled and 
competent enough for the particular job of engagement. The Contractor must ensure 
that all the persons engaged by him possess the required license for doing the job 
from the competent authority. 

 

xxiii. The Contractor is to ensure that all safety and security provisions are made available 
to his workers as per relevant laws and rules. Personal safety of the workers engaged 
by the Contractor will be the responsibility of the Contractor. 

 

xxiv. The Contractor is to take all precautionary measures to prevent any type of accidents 
to the road-users and passers-by. In case of any accident resulting from the act of the 
Contractor or his team, the Contractor will be responsible and accountable. 

2. Labour Welfare Provisions: 

i. First Aid: 

At every workplace, there shall be maintained in readily accessible place first aid 
appliances including an adequate supply of sterilised dressings and sterilised cotton 
wool as prescribed in the Factory Rules of the State in which the work is carried on. 
The appliances shall be kept in good order and, in large work places; they shall be 
placed under the charge of a responsible person who shall be readily available during 
working hours. 

ii. Accommodation for Labour: 

The Contractor shall during the progress of the work provide, erect and maintain 
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necessary temporary living accommodation and ancillary facilities for labour at his 
own expense to standards and scales approved by the Engineer. 

iii. Drinking Water: 

In every workplace, there shall be provided and maintained at suitable places 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply 
each workplace shall be provided with storage tanks where drinking water shall be 
stored. Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of any latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn from 
it for drinking. All such wells shall be entirely closed in and be provided with a trap 
door, which shall be dust proof and waterproof. A reliable pump shall be fitted to 
each covered well. The trap door shall be kept locked and opened only for cleaning or 
inspection, which shall be done at least once a month. 

iv. Washing and Bathing Places: 

Adequate washing and bathing places shall be provided separately for men 
and women. Such places shall be kept in clean and drained condition. 

v. Scale of Accommodation in Latrines and Urinals: 

There shall be provided within the precincts of every workplace, latrines and 
urinals in an accessible place, and the accommodation, separately for each for these, 
shall not be less than at the following scale: 

No. of Seats 

(a) Where number of persons does not exceed 50 2 

(b) Where number of persons exceed 50 but does not exceed 100 3 

(c) For additional persons per 100 or part thereof 3 

In particular cases, the Engineer shall have the power to increase the 
requirement, wherever necessary. 

vi. Latrines and Urinals: 

Except in work places provided with water-flushed latrines connected with a water 
borne sewage system, all latrines shall be provided with dry-earth system 
(receptacles) which shall be cleaned at least four times daily and at least twice during 
working hours and kept in a strictly sanitary condition. Receptacles shall be tarred 
inside and outside at least once a year. 

If women are employed, separate latrines and urinals, screened from those for men 
and marked in the vernacular in conspicuous letters "For women only", 

shall be provided. Those for men shall be similarly marked "For men only". A poster 
showing the figure of a man and a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water, close to latrines and 
urinals. 

vii. Construction of Latrines: 

Inside walls shall be constructed of masonry or other non-absorbent material and 
shall be cement- washed inside and outside at least once a year. The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for 
inspection. Latrines shall have at least a thatched roof. 
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viii. Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority, arrangement for 
proper disposal of excreta by incineration at the workplace shall be made by means 
of a suitable incinerator approved by the local medical health and municipal or 
cantonment authorities. Alternatively, excreta may be disposed of by putting a layer 
of night soils at the bottom of a pucca tank prepared for the purpose and covering it 
with a15 cm layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn into manure). 

The Contractor shall, at his own expense, carry out all instructions issued to him by 
the Engineer to effect proper disposal of soil and other conservancy work in respect 
of Contractor’s work-purpose or employees on the site. The Contractor shall be 
responsible for payment of any charges, which may be levied by municipal or 
cantonment authority for execution of such work on his behalf. 

ix. Provisions of shelters during rest: 

At every workplace, there shall be provided, free of cost, four suitable sheds, two for 
meals and two others for rest, separately for use of men and women labour. The 
height of each shelter shall not be less than 3metres from floor level to lowest part of 
roof. Sheds shall be kept clean and the space provided shall be on the basis of at least 
0.5 sq.m. per head. 

x. Crèches: 

At a place where women are ordinarily employed, there shall be provided at least one 
hut for use of children under the age of 6 years belonging to such women. Huts shall 
not be constructed to a standard lower than that of thatched roof, mud floor and wall 
with wooden planks spread over mud floor and covered with matting. 
Huts shall be provided with suitable and sufficient openings, for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. There shall 
be a maidservant in attendance. 

Sanitary utensils shall be provided to the satisfaction of local medical, health a 
municipal or cantonment authorities. Use of huts shall be restricted to children, their 
attendants and mothers of children. 

xi. Canteen: 

A cooked food canteen on a moderate scale shall be provided for the benefit of 
workers wherever it is considered necessary. 

 

xii. Planning, setting and erection of the above mentioned structures shall be approved 
by the Engineer or his Representative and the whole of such temporary 
accommodation shall at all times during the progress of the Works be kept tidy and in 
a clean and sanitary condition to the satisfaction of the Engineer or his representative 
and at the Contractor's expense. The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and at 
all times adopt such precautions as may be necessary to prevent soil pollution of the 
Site. 

On completion of the Works, the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in and 
effectively sealed off and the whole of the site left clean and tidy, at the Contractor's 
expense, to the entire satisfaction of the Engineer. 

xiii. Anti-malarial precautions: 

The Contractor shall, at his own expense, conform to all antimalarial instructions given 
to him by the Engineer, including filling up any borrow pits which may have been dug 
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by him. 

xiv. Awareness and Education of HIV/AIDS 
 

The Contractor shall provide/carryout HIV/AIDS awareness and training programme to 
its labour and management, at least twice per year during the construction period. 

xv. Child Labour Prohibition 

The Contractor shall not employ Child Labour for any works or in any manner under 
the Contract at anytime. In the event that the Contractor uses child labour, the 
Employer shall terminate the Contract. 

xvi. Amendments: 

The Employer may, from time to time, add to, or amend these Rules and issue such 
directions as it may be considered necessary for the proper implementation of these 
Rules or for the purpose of removing any difficulty, which may arise in the 
administration thereof.  
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 Contract Data  

 Items marked "N/A" do not apply in this Contract.  

   

SL SUBJECTS 
Clause with 
reference to 
Section 3 

1 The Employer is 1.1 

 
Name: Managing Director, Guwahati Utilities Company Limited  Address: Ganeshguri, 
Guwahati-781006, Assam, India 

 

2 The Site is located at Kamrup (M) District  1.1 

3 The Engineer is  1.1 

 
Name: Superintending Engineer, Guwahati Utilities Company Limited, Address: 
Ganeshguri, Guwahati-781006, Assam, India  

 

4 Name of Authorized Representative:   

 
The Junior Technical Officer, Guwahati Utilities Company Limited, Address: 
Ganeshguri, Guwahati-781006, Assam, India 

 

5 The name and identification number of the Contract is -  

 
“Installation of 25 M high mast light in 60 nos of ward councilor under 
GUCL” 

 

6 The Works consist of    

 A. Initial Study of the Project Area and Submission of Report:  

 

Surveying and field-study of the identified locations of high mast structures for 
collecting the status of the existing system and submission of information as per 
prescribed data-sheet (As per formats to be prescribed by the Engineer). On the basis 
of that surveying and field study, the contractor will submit a detailed work plan that 
will include the following: 

 

1.     The work-schedule for up-gradation, replacement and repairing of all 
defective/defunct fittings, devices and luminaries of the structures within the Intended 
date of completion. 

 

2.     The maintenance schedule for the system for the whole Defect Liability Period. 
This will include the preventive maintenance as well as the normal corrective 
maintenance as required on day to day basis including warranty management of the 
supplied materials. 

 

B. Supply, installation, testing and Commissioning:  
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The contractor will supply the materials as per approved work-schedule and of the 
approve make and brand including installation, testing, commissioning. After 
completion the work, the contractor will be responsible for maintenance of the same 
for the defect liability period.  

 

C. Maintenance during Defect Liability Period :  

After completion and Commissioning of the work, the contractor will be responsible 
for maintenance of the same for the defect liability period as per maintenance 
schedule. 

 

D. Information sharing, Record-sharing and hand over:  

Before 45 days from the end of the Defect Liability Period, the contractor will submit 
the details and status of the installation and luminaries to the Engineer-in-charge. The 
contractor will submit all the information & records of the installations in the project 
area including the warranty details applicable for the components on the intended 
date of hand over. On the intended date of hand-over, the contractor will hand over 
full control of the installations. All the liabilities of the contractor towards any third 
party of other agencies will remain with the contractor even after the hand-over is 
completed. 

 

7 Special dates/periods of the contract:  

 
a. Starting Date:  Shall be 7 days succeeding the date of issue of Notice to Proceed 
with the Work. 

 

 
b. Intended date of Completion: 30 days from the date of issue of Notice to Proceed 
with the work. 

 

 
c. Date of Completion: The date on which the Engineer issues the Certificate of 
Completion. 

 

 
d. Defect liability Period: 365 days succeeding the date of completion (As per 
Completion Certificate). 

 

 

f. Date of Hand-over: At the end of the Defect Liability Period or the date on which the 
document of installation-hand-over is signed by both the parties i.e. the Employer & 
the Contractor, whichever is later. This will be within 15 days from issuance of No 
Liabilities issued by the Engineer. 

 

8 Project milestones  

 
Mile stone-I: Initial study of project area and submission of report - 10 days from the 
date of issuance of Notice to Proceed with the work. 

 

 
Mile stone-II: Completion of 50 percent of physical works - Within 15 days from the 
date of issuance of the Notice to Proceed with the work. 

 

 
Mile stone III:  Completion of 100 per cent of the physical work - within 30 days from 
the Notice to proceed with the Work. 

 

 
Mile stone – I 
V :  For correction of Defects during Defect Liability Period - As notified by the Engineer 
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9 The following documents also form part of the Contract:   

 a.     Invitation for Bids  

 b.     Instruction to Bidders  

 c.      Conditions of contract  

 d.     Contract Data  

 e.     Specifications  

 f.       Bill of Quantities  

 g.      Drawings (if furnished to the bidder in the set of bid document issued)  

10 Schedule of Payment:  

 
a). At the successful Commissioning (after issuance of certificate of Completion-1): 50 
% the approved bill value. 

 

 
b). At the successful hand over of the work at the end of the Defect Liability Period: 
Remaining 50% of the approved bill value and any amount earlier kept in hold and 
retained against the approved bill. 

 

11 The language of the Contract documents is English   

12 The law which applies to the Contract is the laws of Union of India   

13 Site investigation reports- As indicated in the drawings   

14 
The intended completion date for the works (excluding maintenance part) shall be 30 
(Thirty days) from the date of commencement i.e. Issue of Notice to Proceed with 
work 

 

15 
The Site Possession Dates shall be within seven days from the date of issue of Notice to 
Proceed with Work 

 

16 
The Employer may require suggesting the Contractor to submit revised program in 
accordance with an agreeable alternate schedule of handing over of site for which no 
compensation events hold good 

 

17 
The Contractor shall submit a revised Program including Environmental Management 
Plan/ Traffic Management Plan for the Works (in such form and detail as the engineer 
shall reasonably prescribe) within 14 days of delivery of the Letter of Acceptance. [24] 

 

 
This program should be in adequate details  and generally conform to the program 
submitted along with bid in response to ITB Clause 4.3 

 

 
Deviations if any from that should be clearly explained and should be satisfactory to 
the Engineer] 

 

 The period between Program updates shall be 30 days. [24]  
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The amount to be withheld for late submission of an updated Program shall be Rs. 5 
Thousand [24]/per day 

 

18 
Erection of Plaque/signage board in permanent nature as prescribed by the Engineer-
in-charge at their own cost = Within 07 days from the issuance of the Notice to 
Proceed with the Work. 

21.2 

19 The currency of the Contract is Indian Rupees.   

20 
The proportion of payments retained (retention money) shall be 5% from each bill 
subject to a maximum of 5% of final contract price [44] 

 

21 
The maximum amount of liquidated damages for the whole of the works is 10% of final 
contract price. 

 

22 The amounts of the advance payment are:   

23 Deleted  

24 
The Securities shall be for the following minimum amounts equivalent as a percentage 
of the Contract Price: 

 

 
Performance Security for 2 per cent of contract price plus Rs…………………. as additional 
security for unbalanced bids [in terms of ITB Clause 28.5]. 

 

25 

The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as presented in Section 6 of the Bidding 
Documents or Call Deposit/Term Deposit in favour of the Managing Director, Guwahati 
Utilities Company Limited, payable at Guwahati 

 

26 The following events shall also be fundamental breach of contract:  

 
1.      The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 
9.0 of GCC 

 

 

2.      The Contractor does not adhere to the agreed construction program and agreed 
environmental management plan (Clause 24 of GCC) and also fails to take satisfactory 
remedial action as per agreements reached in the management meetings (Clause 27) 
for a period of 30 days. 

 

 
3.      The Contractor fails to carry out of the instructions of Engineer within a 
reasonable time determined by the Engineer in accordance with GCC Clause16.1 and 
23.1. 

 

27 
The percentage to apply to the value of the work not completed representing the 
Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION 5: TECHNICAL SPECIFICATIONS 

 

1. PREAMBLE 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 

other bidding documents as specified in Volume I. 

1.1.1 General 

 
The Technical Specifications covering the materials and the workmanship aspects as well 

as method of measurements and payments are included in this section. These specifications cover 
the items of Electrical and civil works (including the auxiliary components) coming under scope of 
this document. All work shall be carried out in conformity with the same. These specifications are 
not intended to cover the minute details. The works shall be executed in accordance with good 
practices followed for achieving high standards of workmanship, thus ensuring safety and durability 
of the installed system of illumination. All codes and standards referred to in these specifications 
shall be the latest thereof, unless otherwise stated. 

 

1.1.2 Inclusive Documents 
 

The provisions of particular conditions of contract, those specified elsewhere in the tender 
document, as well as execution drawings and notes, or other specifications issued in writing by the 
Engineer shall form part of the technical specifications of this project. 

 

1.1.3 The attention of the Contractor is drawn to those clauses of codes which require 
supporting specification either by the Engineer or by ‘Mutual agreement between the supplier and 
purchaser’. In such cases, it is the responsibility of the bidder/Contractor to seek clarification on 
any uncertainty and obtain prior approval of the Engineer before taking up the supply/installation/ 
construction. In absence of such prior clarification, the Engineer’s choice/design will be final and 
binding on the Contractor without involving separately any additional payment. 

 

1.1.4 Measurement and Payment 

 
Should there be any detail of construction or materials which has not been referred to in 

the Specification or in the Bill of Quantities and Drawings but the necessity for which may be 
implied or inferred there-from, or which is usual or essential to the completion of the work in the 
trades, the same shall be deemed to be included in the rates and prices entered by the Contractor 
in the Bill of Quantities. 

 

1.1.5 Defective Works 

 
All defective works and supplies are liable to be demolished, rebuilt and defective 

materials replaced by the Contractor at his own cost and without involving any time extension. 

 
1.2 Site Information 

 

1.2.1 The information given hereunder and provided elsewhere in these documents is given in 
good faith by the ‘Employer’, but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied by the 
Employer is erroneous or insufficient. 
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1.2.2 In general, the topography of the roads can be classified as plain terrain except in few 
locations. 

 

1.2.3 General Climatic Conditions 
 

1.2.3.1 The temperature in the region fluctuates from 22° C to 38° C in summer and from 5° C to 
27° C in winter. 
 
1.2.3.2 Average annual rainfall in the project area is about 2000 mm. Most of it occurs during the 
monsoon months of April to September. 
 
1.2.3.3 For wind speed the relevant reference will be as per BIS Code and wind map published by 
the Govt. of India. 
 
1.2.3.4 Regarding measures against lightening, the reference will be as per the BIS Code and 
notifications public by the Govt. of India. 

 

1.2.4 Seismic Zone 
 

The works are located in Seismic Zone-V as defined in IRC: 6-2000. 

 

2. General Requirements 

 
The Technical Specifications, in accordance with which the entire work described 

hereinafter shall be provided, constructed and completed by the Contractor, comprise of the 
following: 

 
2.1 PART - I: General Technical Specifications 

 
The General Technical Specifications shall be the in accordance with approved drawings, 

APWD General Specifications; relevant IS Code of practice and National Building/Electrical Code of 
India. 

 
2.2 PART- II: Supplementary Technical Specifications: 

 
[Continued in the next page as Part-II of this section] 
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PART-2 of Section-5 :  
Supplementary Technical Specifications & Drawings 

 



70 

 
70  

 

TABLE OF CONTENTS 
 

1. Scope of works 3 

2. General Instruction to Contractor 3 

3. Applicable codes and Standards 6 

4. Design criteria 6 

5. Detail Field Survey 12 

6. Technical Specification of Octagonal Pole 13 

7. Technical Specifications of LED Luminaire 15 

8. Technical Specification of Streetlight Feeder Pillar/Switching point 20 

9. Technical Specifications of Centralized Control and Monitoring System(CCMS) 24 

10. Cable and Cable Termination 33 

11. Operation & Maintenance 35 

12. Quality Control Plans 40 

13. Inspection 41 

14. Capacity Building 42 

15. Hand-Over of the System at the end of Contractual Period 43 

16. Pre-Commissioning Tests to be conducted after installation 44 

17. Documents required to be submitted by BIDDER during Technical Bid 45 

18. Documents required to be submitted by Successful CONTRACTOR 46 

19. Approved Makes 50 

20. Annexure 1-Luminaire Data Sheet 52 

21. Annexure 2-Driver/ Control gear Data Sheet 56 

22. Annexure 3- Minimum Requirements Of The GI Poles 58 

23. Annexure 4- List of Standards for LED Luminaires 59 

24. Annexure 5- List Of Identified Roads under Bye-lane 61 

25. Annexure 6-Road BOQ 68 

26. Annexure 7- LUMINARIES DATASHEET TO BE FILLED BY SUCCESSFUL CONTRACTOR 
69 

27. Annexure 8- DRIVER/ CONTROL GEAR DATASHEET TO BE 

FILLED BY SUCCESSFUL CONTRACTOR 
73 



71 

 
71  

 

1.0 SCOPE OF WORKS 

 

1.1 The scope of works is as defined in the Vol I of the IFB Instruction to the bidders in Contract Data section. 

 
Refer list of works for the roads  a n d  s i t e s  for this project which may be extended to any part of Guwahati City as per 
requirement. 

 
2.0 GENERAL INSTRUCTION TO CONTRACTOR 

 

2.1 This specification is the minimum requirement and should be read in conjunction with relevant latest 
specifications, requirements, rules and regulations of the Govt. and Local Authority. Any additional 
requirements as per Govt. and Local Authority or latest Standards shall be applicable. The same shall be 
indicated in the Technical Proposal. 

 
2.2 All SAFETY considerations in design and manufacturing for safe operation & maintenance and safe 

practices during installation at site shall be in the scope of the CONTRACTOR. Cost towards 
accomplishing the same shall be included in the BID price and no extra claim shall be entertained later. 

 
2.3 Equipment furnished/ supplied under this scope of works shall be complete in every respect with all 

mountings, fittings, fixtures, and standard accessories normally provided with such equipment and / or 
needed for erection, completion and safe operation of the equipment as required by applicable codes 
though they may not have been specifically detailed in the Technical Specification unless included in the 
list of exclusions. Materials and component not specifically stated in the specification but which are 
necessary for commissioning and satisfactory operation unless specifically excluded shall be deemed to 
be included in the scope of specification and shall be supplied without any extra cost. All similar standard 
components/ parts of similar standard equipment provided shall be inter-changeable with one another. 

 
2.4 The CONTRACTOR shall be responsible for the selection and design of appropriate equipment to provide 

the best co-ordinated performance of the entire system. The design of various components, sub-
assemblies and assemblies shall be so done that it facilitates easy field assembly and maintenance. 

 
2.5 The CONTRACTOR shall be responsible for preparation of calculation and drawings like lighting, 

cabling, earthing and obtaining the approval from GUCL/Consultant. 
 

2.6 CONTRACTOR shall plan and carry out all supply, installation, testing and commissioning of the lighting 
system conforming to the approved drawing, technical specification and good engineering practices. 

 
2.7 The material supplied by the CONTRACTOR shall be subject to approval of the designated Authorities of 

GUCL. Samples of the Supply material under the scope of works shall be inspected by GUCL or their 
representatives either at site or at Manufacturer’s works and approve them for supply and execution. 
Notwithstanding any approval/ instruction given otherwise, if the GUCL, during random check-up, finds 
any non-conformance with the quality of material supplied by the CONTRACTOR with respect to the 
technical specifications, GUCL shall have the Authority to reject the entire lot/ batch of that particular 
material and ask to replace without any cost impact to GUCL. 

 

2.8 For all excavation works the CONTRACTOR shall restore the area/ road, as the case may be, after 
completing the installation work to its original condition. Taking away any excess material/debris and 
dumping at a place as per instructions of GUCL/GUCL is included in scope. 

 
2.9 During the construction at site, it shall be the CONTRACTOR‟s responsibility to take care of the safety 

and security of its person and material at site. The CONTRACTOR shall be self-reliant with all the 
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requirements including tools and tackles for digging, filling, erecting, lifting, etc. Electricity and water 
required for construction shall be arranged by Contractor at his own cost. 

 
2.10 The CONTRACTOR shall make provision for adequate no. of Ladder mounted vehicles self-sufficient with 

all the required tools and instruments, duly calibrated, for installation and maintenance to meet the 
deadlines and benchmarks specified. 

 
2.11 The CONTRACTOR shall carryout the installations in a safe and responsible manner without any 

inconvenience or danger to public. 
 

2.12 The CONTRACTOR shall take care not to damage any public/ private property by mistake or by intention 
during work with its actions and shall be well insured to compensate the owner in case any such 
incidence happens. 

 
2.13 The CONTRACTOR shall also liaison with DISCOM and other Govt. Bodies like PWD, CEIG, APDCL, water 

board etc. for obtaining valid permission to work. 
 

2.14 All the cost towards liaison with statutory Bodies/departments for seeking all necessary statutory 
approvals and other activities involving Govt. Agencies viz., drawing approval, testing and commissioning 
etc, shall be borne by the CONTRACTOR. 

 

2.15 All the statutory fees for the above approvals shall be borne by GUCL. Such payments shall be 
reimbursed to the CONTRACTOR upon submission of stamped receipts to the GUCL. All the 
responsibilities related to installation, testing, commissioning and O & M of high mast lighting system in 
the identified locations shall be borne by CONTRACTOR in respect of cost, managing the technical 
problems and other related aspect. 

 
2.16 The GUCL shall not be responsible for untoward incidence, if occurred due to faulty design and poor 

installations. The CONTRACTOR would be responsible for any civil/criminal proceedings arising out of 
such incidence and for damage caused to life and property thereof. 

 
2.17 The CONTRACTOR shall design the distribution of luminaires in such a way that the railway crossings for 

cable laying are avoided. If at any point crossing is required then the cost of Way leave charges to the 
Railway Department for seeking necessary approvals shall be borne by CONTRACTOR. Obtaining 
permissions from Railway authorities, carrying out the work as per the requirements of Railway 
authorities and obtaining approval of the same from the authority shall be in the scope of the 
CONTRACTOR. 

 
2.18 NIL. 

 
2.19 Upon completion of lighting work on the high mast structures, fifteen (15)-days testing period will start 

to check the adequacy of the installed LED street lighting system. The issue of completion certificate to 
the CONTRACTOR is subject to successful testing and approval of GUCL. 

 
2.20 GUCL is free to draw samples (not more than 0.5% per lot) after the start of supplies from the supplied 

quantity and subject the same to test in a NABL Accredited Lab. CONTRACTOR shall bear the cost of 
testing of such samples. The decision of GUCL on the same shall be binding on the CONTRACTOR. 
Failure of the sample will invite strict penalty and disqualification of the CONTRACTOR from future 
tenders also. 

 
2.21 The clearance for carrying out dismantling works of existing Street Light Fittings shall be given only after 

successful completion of trial testing period of 15 days and performance approval from GUCL. The testing 
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parameters shall be defined along with GUCL during execution. 

 
2.22 The CONTRACTOR shall follow all Safety practices as per prevalent statute and practices for execution of 

work. All Personal Protective Equipments shall be provided for the Workmen/Staff in the Field while 
working. Failure to abide by the safety rules shall make the CONTRACTOR Liable for penalty/ Termination 
of contract (Under repeated incidences). 

 
2.23 The CONTRACTOR shall be fully responsible for any damage and or for loss of life of his own employee or 

any outsider due to any accident, fire, hazards occurred during the work or after completion of work. 
 

 

3.0 APPLICABLE CODES AND STANDARDS 

 

3.1 All the equipment and systems shall conform to the latest applicable National and International 
standards; and latest Rules and Regulation of the Local Authorities. The codes and standards mentioned 
in this specification shall be latest as on the day of execution of the works unless otherwise specified. The 
revisions in the relevant codes and standards if any after the date of award of contract shall be informed 
by the Contractor to the Consultant/ Owner within 30 days of the issue of such revision of the codes/ 
standards. Consultant/ Owner may approve use of the earlier code/ standard if the revisions do not 
materially affect the statutory requirements of the project or does not impact safety practices. Any 
cost impact arising out of such revisions shall be mutually agreed. Nothing in this specification shall be 
construed to relieve the CONTRACTOR of this responsibility 

 
4.0 DESIGN CRITERIA 

 

4.0.1 Deleted 

 

4.0.2 Deleted 

 

4.0.3 Deleted 

 

4.0.4 Deleted 
 

4.0.5 Deleted 

 

4.0.6 All the required Design Factors shall be considered as per the latest version of IS 1944 and National 
Lighting Code 2010. 

 

4.0.7 Deleted 

 

4.0.8 Deleted 
 

 

4.0.9 Deleted 

 

4.0.10 Deleted 

 

4.0.11 Deleted 
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4.0.12 Deleted 
 

4.1 CABLE SIZING: 

 

4.1.1 The CONTRACTOR shall ensure that cable associated with the power distribution systems in all the 

installations throughout the Works are adequately rated for their use. 
 

4.1.2 Deleted 
 

4.1.3 Deleted 

 

4.1.4 Deleted 

 

4.1.5 Deleted 

 

4.1.6 Deleted 

 

4.1.7 Deleted 

 

4.1.8 Deleted 

 
4.2 EARTHING SYSTEM 

 

4.2.1 The safety earthing and lightning protection system shall be based on the latest version of the following 
codes and standard including all amendments. 

 

TABLE 2: STANDARD AND GUIDELINES FOR EARTHING PROTECTION 

 

a) IS 3043- 2018, Code of practice for Safety Earthing 

b) CEA Regulations 2010 Measures related to safety & electric supply. 

c) CPWD Specifications – 2013 General Specifications for Electrical Works Part I – 
Internal 

4.2.2 Size of Earthing Conductors 

 

The earthing conductor sizes shall be calculated as per IS: 3043. Following factors will be considered for 
sizing the earthing conductor. 

 

TABLE 3: PARAMETERS FOR SIZING OF EARTH CONDUCTOR 
 

a) Design Ambient Temperature 45 C 
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b) Allowable temperature rise 500 C 

c) For steel welded joints 
 

Fault clearing time 

1 second 

d) Overall earthing resistance Less than 1 Ohms 

4.2.3 Deleted 

 

4.2.4 Earth resistance value shall be as per prevailing standards and as acceptable by CEIG. 

 

4.2.5 Requirements (if any) for APDCL Two Pole structure and transmission line shall be as per APDCL/ CEIG 
guidelines for which work will be carried out by APDCL. 

 
4.3 CIVIL DESIGN   

 
4.3.1.        All civil works required will be as per the relevant BIS code of practice. 

 
5.0 DETAILED FIELD SURVEY 

 

5.1 CONTRACTOR shall carry out a Detailed Survey of the identified high mast lights to gather following 
information: 

 
 

(a) List out the requirements of particular high masts for satisfactory illumination and  
control; 

 

(b) List out the components of the existing lighting system;  
 

(c) List out the components in working condition and components not in function to find out the actual 
requirement of replacement and repairing including luminaries; 

 

(d) Survey and study the existing cabling system and find out any fault or defects in the system to 
quantify the requirement of replacement or repairing; 

 

(e) Examine the existing control system to find out any fault or defects in the system to quantify the 
requirement of replacement or repairing; 

 

(f) Collect the information regarding the installation period of the existing components and luminaries 
to understand their expected remaining life for scheduling replacement; 

 

(g) Prepare the information sheet in a format approved by the Engineer; 

 

5.1.1 Deleted. 
 

5.1.2 A Detailed Report shall be submitted by CONTRACTOR incorporating the survey findings and Offered 
Solutions including the work-plan for installation of the streets lights and the accessories for approval of 
the site-engineer. 
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5.1.3 Deleted. 
 

5.1.4 Location wise drawings for GA layout with Sections for various stretches of the road shall be enclosed 
showing the location of poles and feeder pillar with HT/LT supply arrangement and any other accessories 
required. All the space allocations shall be clearly identified after due verification with the authorities. 

 

5.1.5 The Report shall also include the following: 

 

(a) Study the surveyed high masts duly marked/tag in the google map/ other GPS system. 

 

(b) Number of existing luminaries in the particular site. 
 

(c) Capacity of the transformer/ feeding system available at the site for getting power enhancement 
from APDCL. 

 

(d) Summary of all the locations including pole height, number of luminaries, proposed wattage; 
calculated lux level, uniformity etc. 

 

(e) Data sheets of proposed Luminaire, Driver & Control-gear, Poles, Feeder Pillar, Controller, etc. 
 

(f) Type tests reports for the offered LED Luminaries from Third Party NABL Accredited 

Laboratory as specified in Clause No. 7.4.3 of this Volume. 
 

(g) Details of Helpdesk set up and Complaint Management System. 

 

(h) O&M Standard Operating Procedure. 
 

(i) Resource and manpower deployment. 
 

5.1.6  

 

(a) Micro Project schedule on weekly basis. 

 

(b) Milestones for completion of implementation of lighting system. 
 

(c) Warranty management plan for the luminaries and other components. 
 

(d) Integrated management plan for the extended maintenance period with the commitment to 
adopt a Quick Response Mechanism. 

 

5.1.7 Apart from the above, in case CONTRACTOR detects any other point of concern during the survey the 
same shall be indicated in detail in the report. 

 
6.0 TECHNICAL SPECIFICATIONS OF OCTAGONAL POLE        Deleted. 

 
7.0 TECHNICAL SPECIFICATIONS OF LED LUMINAIRE 

 
7.1 Applicable Standards 

 
All applicable standards shall be as per Annexure 4. 

 
7.2 Environmental Conditions 
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The average atmospheric condition during the year is mentioned below. The equipment shall be designed to 
work in such environmental conditions: 

 

(a) Maximum ambient air temperature: 45° C 
 

(b) Minimum ambient air temperature: 5° C 
 

(c) Max. Relative humidity: 90% 
 

(d) Atmosphere: Dusty and Humid 
 

(e) Rainfall data:1600 mm 

 

(f) The equipment shall be suitable to sustain and work in the humid and dusty  atmosphere 
of Guwahati. 

 
7.3 Luminaire Description 

 

7.3.1 The Luminaires shall work on single phase three wire system (phase, neutral & earth). 
 

7.3.2 The luminaire light output (lumen) shall be constant and shall be able to withstand allowable supply 
source voltage variations/ fluctuations, spikes and harmonics. 

 

7.3.3 The Luminaries shall have a sturdy and corrosion resistant high pressure Die cast Aluminium alloy 

housing with weatherproof gasket, with separate Driver compartment and control gear accessories. The 
housing shall be Epoxy coated, without any cracks or thorough holes, made in a single piece of die-cast 
LM6 Aluminium alloy/ ADC 12. The luminaries shall be totally enclosed, dust tight and water proof with 
minimum ingress protection of IP 66 and above. 

 

7.3.4 It should be easily replaceable in the field condition. 

 

7.3.5 Heat sink used should be Aluminium extrusion/ Aluminium pressure die casting having high conductivity. 
The dimensions of luminaries shall be optimum and adequate to permit sufficient heat dissipation, 
through the body itself, so as to prevent abnormal temperature rise inside the lantern and consequential 
damage to the cover and gasket materials, LEDs, lenses and electronic drivers. Heat sink must be 
thermally connected to MCPCB/ LED light source. 

 

7.3.6 The Luminaries Housing shall be suitable for termination of 3C X 1 sqmm copper conductor PVC insulated 
flexible Cable with Double Compression Weather proof Cable Glands if required. 

 

7.3.7 The optical system shall consist of Poly Carbonate lenses on individual high power LEDs designed & 
tested to achieve typical street lighting distribution from the LED Luminaire. These lenses provided for 
individual LEDs are to be fixed on lens plate in order to have consistent light distribution from luminaries. 
Luminaries should conform to the Photometric Distribution / requirements of Cut-Off / Semi Cut – off 
light distribution and optics as classified in IS 1944 and NLC 2010. 

 

7.3.8 Suitable number of LEDs shall be used in the luminaries. The manufacturer shall submit the proof of 
procurement of LEDs from OEMs at the time of testing along with the test reports. 

 

7.3.9 The Luminaries shall be provided with distortion free, clear, high tensile, heat resistant, toughened glass 
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of minimum 0.8mm thickness or UV resistant polycarbonate cover with required degree of protection. It 
is preferred that BIDDER offer Cover with Integrated individual lenses for LEDs fixed to housing 
providing required degree of protection. All hardware shall be corrosion free/ stainless Steel. 

 

7.3.10 An extruded/ molded silicon loop gasket shall be provided in the lantern body to ensure a weather proof 

seal between the cover and the metal housing to exclude the entry of dust, water, insects, etc. 
Luminaries should conform to degree of protection of IP 66 or above. Felt gasket will not be accepted. 

 

7.3.11 Luminaire shall be enclosed in an aesthetically designed housing with corrosion resistant polyester 
powder Coating after phosphor-chromate treatment. 

 

7.3.12 All Luminaires shall conform to RoHS and BIS requirements and Certifications. All the test reports from 
Third Party NABL accredited laboratory shall be submitted as required. Drivers used in the luminaires 
should be having individual BIS CRS number. BIS certificate shall be submitted along with the BID as 
compliance. 

 

7.3.13 Name of the GUCL, Year of Manufacture, Batch No., Serial Number or Identification No. Luminaries 

Manufacturer’s Name / Logo, Wattage and Frequency and date of installation (to be kept blank and to be 
filled up on the date of installation by the contractor with UV resistant marker) shall be provided by 
Screen printing and Sticker in the external and internal of Housing of Luminaire respectively. 

 

7.3.14 LED luminaries, should conform to the various National / International standards for safety & 
performance. Manufacturer should provide test reports as per LM 79 & LM80. The test reports shall be 
certified from UL/ILAC/ Third Party NABL accredited Laboratory (TPL) and shall be submitted along with 
the BID for LED Luminaires. 

 

7.3.15 Luminaries should conform to the National / International standards for Safety & Performance and test 
certificates as per relevant standards shall be provided by the manufacturer. In case of luminaries are 
imported, the CONTRACTOR shall conform to test parameters as per UL or equivalent standards. 
However, Luminaire should be registered under BIS CRS for IS 10322 part 5 Sec 3 which covers all safety 
and protection criteria since it has been made compulsory by BIS. BIDDER shall submit the BIS 
registration number of Luminaires including the Driver or both if separately registered proposed for the 
project along with the BID. 

 

7.3.16 The electrical component of the LED and LED driver must be suitably enclosed in separate sealed unit to 

function in environment conditions mentioned above. 
 

7.3.17 All the connecting wires inside the Luminaries shall be Low Smoke Halogen Free, fire retardant cable or 

as per IS 10322 part 5 Sec 3 whichever is stringent. 
 

7.3.18 Adequate protection against Overloading, Short Circuit, Over Voltage, Over temperature, Under Voltage, 

String Open, Surge Protection shall be provided within the Luminaries. Drivers shall have inbuilt 
protection system to operate safely, automatically isolate during abnormal conditions & restart as soon 
as the system normalizes. Third party Test certificates from NABL accredited Lab shall be submitted 
during execution of project for all the above. Drivers shall be capable of withstanding the voltage stress 
of 440V. Test certificates shall be submitted to justify the same. 

 

7.3.19 Design of the thermal management shall be done in such a way that it shall not affect the properties 
of the diffuser. 

 

7.3.20 All the material used in the luminaries shall not contain any toxic material/ metal like mercury; shall be 
halogen free and fire retardant conforming to relevant standards. 
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7.3.21 The Manufacturer shall have NABL accredited testing facilities or shall be associated for this project 
with any third party NABL accredited laboratory to avail its services for all type of tests including Routine 
tests, Acceptance tests and Type test. The luminaires shall be offered for inspection to the GUCL for 
verification of the required parameters and tests. CONTRACTOR shall confirm the same in the BID. 

 

7.3.22 The control gear shall comply with the provisions of IEC 61347-2-13:2014, IEC 62031:2018 and IEC 
62384:2006 as appropriate or equivalent BIS standards IS 15885 Part-2 Section 13.BIS certificate shall be 
submitted along with the BID. 

 

7.3.23 The switching surges are expected in the power supply system. Appropriate surge protection shall be 
provided by the CONTRACTOR for all the Luminaires offered. Such protections can either be provided 
centrally at the Feeder Pillar or at each individual luminaire level or a combination of both, as may be 
decided by the CONTRACTOR. No claim for failure of Luminaires, on account of surges will be considered. 

 

7.3.24 Additionally, as per ANSI C 136.2-2014/ UL-1449, External Surge protection device (SPD) with Thermal 
Protection (TMOVs) of minimum 10 kV/ 10 kA to be separately installed with each fixture while an 
additional surge arrestor of 20kV/10kA shall be installed inside Feeder Pillar / field panel. The same shall 
be certified from independent lab and follow IEC 62305:2010& IEC 61643-11-2011.No claim for failure of 
Luminaires, on account of voltage surges other than Lightning surges, will be considered. 

 

7.3.25 In case of voltage surges due to lightning, it is expected that lights, in the affected circuit, will fail in a 

group and not in an isolated manner. Hence, any such failure of lights in a group on account of 
Lightning surges, may be reported to the GUCL, along with circumstantial evidence preferably within 48 
hours of such occurrence. The responsibility for submission of supporting documentation rests with the 
CONTRACTOR. 

 

7.3.26 The Luminaires shall be suitable for operation within the input supply voltage range specified. The driver 

of the light should be able to sense and cut-off power to the light in case of phase-to-phase/ 440 V fault. 
No claim in this regard shall be considered. 

 

7.3.27 The lighting fixtures offered shall comply with the data sheet attached in Annexure 1. 
 

7.3.28 The driver/ control gear offered shall comply with the data sheet attached in Annexure 2. 

 

7.3.29 The complete luminaire assembly including all the components shall have a warranty period of 3 years. 
 

7.3.30 Protection against any type of mischief / pilferage should be ensured. 
 

7.4 Testing Of Luminaire 

 

7.4.1 The Routine test on each of the offered Luminaries shall be carried out by the CONTRACTOR before 
dispatch. Following tests shall be carried out as Routine tests by the CONTRACTOR for the offered 
Luminaries; 

 

(a) Visual and Dimensional check 
 

(b) Checking of documents of purchase of LED 
 

(c) Insulation resistance test 
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(d) HV test 
 

(e) Reverse polarity 
 

7.4.2 The Acceptance test shall be carried out by GUCL or GUCL‟s Representative on a sample of the lot 
offered for Acceptance. The Lot shall be different from the lot from which the Type test samples have 
been drawn. The cost of the testing shall be borne by the CONTRACTOR. Following tests shall be carried 
out as Acceptance tests by the CONTRACTOR for the offered Luminaries; 

 

(a) Visual and Dimensional check 

 

(b) Checking of documents of purchase of LED 
 

(c) Insulation resistance test 

 

(d) HV test 
 

(e) Over voltage protection 

 

(f) Surge protection 
 

(g) Reverse polarity 
 

(h) Test for IP 66 protection 
 

7.4.3 Following Type tests reports shall be provided by the CONTRACTOR for the offered Luminaries from 
Third Party NABL Accredited Laboratory; 

 

(a) Resistance to humidity, Dust and Moisture 

 

(b) Insulation resistance test/ electrical strength 

 

(c) HV test 
 

(d) Over voltage protection 
 

(e) Surge protection 

(f) Reverse polarity 
 

(g) Temperature rise Test 

 

(h) Colour Rendering Index measurement test 
 

(i) Heat resistant test 

 

(j) Fire retardant Test (Including Wiring) 

 

(k) Test for IP 66 protection 
 

(l) Test report confirming to Impact resistance 
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(m) Endurance Test 

 

(n) Life Test 

 

(o) Photometric Measurements Test Report (IES LM 79) 
 

(p) LED Lumen Maintenance Test Report (IES LM 80) (As provided by LED manufacturer) 
 

(q) Vibration test as per ANSI 

 

(r) Drop Test 
 

8.0 TECHNICAL SPECIFICATION OF FEEDER PILLAR- SWITCHING POINT 

This specification will be governed by the latest BIS Code of practice in conjunction with the recommendation 
of APDCL. 
 

9.0 Deleted. 
 

10.0 CABLE AND CABLE TERMINATION 

 

This specification will be governed by the latest BIS Code of practice in conjunction with the recommendation 
of APDL. 

 
11.0 OPERATION & MAINTENANCE 

 

11.1 O&M shall be initiated after completion of installation and commissioning of THE HIGH MAST lighting 
system on all the specified locations and issue of completion certificate by GUCL after due inspection and 
testing. This will in two phases. Phase-I will start from the date of completion for 365 days as Defect 
Liability Period . 

 

 
11.2 CONTRACTOR shall install a Help Desk minimum 30 days in advance before the initiation of the O&M 

period. 
 

11.3 The CONTRACTOR shall be responsible for up-keeping/maintaining/ repair/ replacement, 
comprehensively, of all the Luminaires, Controllers, Poles, Switching point controller panels, cable and 
earthing-systems covered under this contract. 

 
11.4 Deleted 

 
11.5 The manpower and accessories required for O&M shall be provided by CONTRACTOR during relevant 

contract period. CONTRACTOR shall maintain a service team/s with vehicle/ s to address the complaints/ 
accidents on SOS basis and act immediately. The Service team shall be provided consisting of a gang of 
one I.T.I./PWD/Second class wireman/electrician and one wireman helper along with two rigours. One 
certified electrical supervisor shall be maintained to supervise the work. One manager shall be 
maintained to observe the activities and report to the concerned dept. Two drivers with two Tower 
vehicles shall be maintained. One pickup truck shall be maintained. Such an arrangement shall be 
provided at the beginning of the contract and only the staff shall be augmented if found insufficient 
during the course of the contract. CONTRACTOR shall maintain at least one wireman along with one 
helper to attain emergency work round the clock. The Vehicle shall be self-sufficient with all the required 
tools and instruments, duly calibrated, to meet the maintenance requirements as per service benchmark. 
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11.6 CONTRACTOR shall keep adequate provision of standby team – either its own or on contract- for 
attending to cable faults. During rectification of cable fault if excavation of road / median / foot path, 
paver blocks etc. is required then the same shall be carried out by the CONTRACTOR after getting 
approval from GUCL. 

 

11.7 The payment terms for the O&M shall be as agreed in the Contract for the entire tenure. 

 
11.8 GUCL through APDCL shall ensure availability of power. Electricity charges and Connectivity charges shall 

be paid by GUCL to the APDCL. 
 

11.9 The Non -availability of incoming power supply from APDCL shall be intimated by CONTRACTOR within an 
hour. CONTRACTOR shall coordinate with APDCL on behalf Of GUCL and GUCL shall facilitate as and when 
required to expedite the response from APDCL. 

 
11.10 Deleted 

 

11.11 Any complaint for failure of luminaire due to lack of earthing, SPD, connector and loose connections shall 
be to CONTRACTOR‟s Account. 

 
11.12 Deleted. 

 
11.13 The CONTRACTOR shall take adequate insurance to cover themselves for the cost of O&M during the 

tenure of the contract including the ones due to theft. 

 
11.14 All the electrical parameters and luminance level of all the roads shall be monitored with calibrated Power 

Analyzer and Lux meter and documented for records and analysis at regular interval as decided by 
authorities during O & M. 

 
11.15 All the necessary modifications that are required to be carried out for the efficient working  of the system 

including network and Luminaires and minimize the breakdowns and issues shall be carried out by 
CONTRACTOR from time to time at its own cost. 

 
11.16 Deleted 

 
11.17 All the responsibilities related to replacement of LED lamps / cables / other accessories covered in this 

contract shall be borne by CONTRACTOR in respect of cost, managing the technical problems and other 
related aspect during the tenure of the project. 

 
11.18 The maintenance work will be carried out without disturbing the street traffic and with proper work 

permit. 

 
11.19 Helpdesk Setup 

 

11.19.1 The CONTRACTOR shall set up a centralized helpdesk to address the O&M for the     project for entire 

Contract period with the following; 
 
 

(a) A Toll Free Number exclusively for the Street lighting for Lanes and byelanes shall be finalized 
in consultation with the GUCL. Language Capabilities : Assamese, Hindi and English; 

 

(b) The help desk shall operate 24X7 to assist and guide the users. 
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(c) The help desk will handle user queries and issues relating to implemented solution. 
 

(d) The helpdesk shall ensure that users can log calls and complaints for any technical issues they 

face while accessing the system. 
 

(e) A Standard Operating Procedures (SOP) for O&M process shall be created by the CONTRACTOR 

from logging of request to closure of the request. The SOP shall address call prioritization 
guidelines, problem security codes and    escalation procedures etc. in consultation with GUCL; 

 

(f) It shall be also possible to log requests by user through other channels like email and sms. 
 

(g) All the complaints and work carried out by the CONTRACTOR shall be recorded and submitted 
to GUCL on monthly basis. 

 

(h) CONTRACTOR shall allocate Serial No to the high mast structure combination and maintain 
records of each one of them during the Contract period. 

 

(i) A Report containing the operational Status of each high mast, complaints received and 
resolved; Preventive maintenance schedule and status, Stock of spares, man power update, etc 
shall be submitted to the GUCL on a weekly basis. 

 
11.20 COMPLAINT  MANAGEMENT  SYSTEM 

 

During the entire Defect liability period of 1 (one) year from the date of completion, the contractor/supplier 
will maintain a structured complaint management system for receiving complaint and redressal of the same. 
The contractor/supplier will provide a dedicated communication channel through phone, email, whatsapp 
and other media platform to receive communication both from the employer and public. A monthly report of 
the complaints received and actions taken is to be submitted by the contractor/supplier to the employer.    

 
11.21 Service Level Benchmark 

 

(a) All the complaints shall be redressed within next 48 hrs. In case the service provider fails to 

comply with the same a penalty of Rs. 500/- per day per complaint shall be imposed for a 
period of 7 days after which the amount will be doubled for the next subsequent days till the 
complaint is resolved to the satisfaction of the owner.  

 

(b) At any given time the CONTRACTOR shall maintain spares equivalent to minimum 1% of the 
total number of lights installed. Failing to maintain spares and causing delay in resolution of the 
complaint shall be penalized as indicated above. 

 

(c) Cleaning of the luminiare cover shall be taken up once half yearly and record shall be 
maintained and reported to GUCL. 

 

(d) In case CONTRACTOR fail to make provision or fail to abide by the Safety Procedures as per 

Statute/ Best engineering practices, a penalty of Rs. 2000/- for every such incidence for first 
three incidences shall be charged. After which the amount will be doubled for the next 
subsequent three occurrences. Beyond which GUCL may consider suitable measures including 
termination of involved team members or even the contract. 

 

(e) In Theft cases, if the CONTRACTOR fails to create new assets which are damaged by theft or 

any other reason, and Services are affected, then the penalties will be levied as per Penalty 
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Clause for not meeting the desired level of Service Level. 
 

12.0 QUALITY CONTROL PLANS 
 

12.1 The Quality Control Plan shall list and define in sequential order all process control activities, inspection 
and tests proposed to be performed on the equipment/ material starting from component procurement 
and from testing stages to product dispatch. The Quality Control Plan shall indicate and identify the 
applicable standards, detailed description with diagram the procedure, acceptance criteria, extent of 
check and record to be generated. 

 
12.2 The CONTRACTOR shall within Fifteen (15) days of placement of order submit the following information 

to the GUCL. 
 

(a) Descriptive list of the raw material as well as bought out accessories and the names of sub 

suppliers selected from those furnished along with the Specification. 

 

(b) Type test certificates of the raw material and bought out accessories. 

 

(c) Quality Assurance Plan (QAP) with holds points for GUCL‟S inspection. The QAP and hold points 
shall be discussed between the GUCL and the CONTRACTOR before the QAP is finalized. 

 

13.0 INSPECTION 

 

13.1 The inspection may be carried out by the GUCL or his representative at any stage of manufacturing. The 
successful CONTRACTOR shall grant free access to the GUCL/ its representative/s at a reasonable notice 
when the work is in progress. Inspection and acceptance of any equipment under this specification by 
the GUCL shall not relieve the CONTRACTOR of his obligation of furnishing equipment in accordance with 
the specification and shall not prevent subsequent rejection if the equipment is found to be defective. 

 
13.2 The CONTRACTOR shall keep the GUCL informed in advance regarding the time of starting and progress 

of manufacture of all the equipment in its various stages so that arrangements could be made for stage 
inspection, if desired by GUCL. 

 
13.3 No material shall be dispatched from its point of manufacture unless the material has been satisfactorily 

inspected and tested and approved by GUCL or an inspection waiver is given. 
 

13.4 CONTRACTOR shall, during inspection/ at any stage as sought by GUCL, will furnish test certificates for all 
equipment including bought out items as included in this BID. However, the GUCL reserves the right to 
insist for witnessing the acceptance/routine testing of bought out items. 

 
13.5 The CONTRACTOR shall communicate to the GUCL the details of all testing programme at least Three (3) 

weeks in advance. GUCL reserves the right to waive the inspection at any stage. 
 

13.6 CONTRACTOR shall keep all his testing instruments duly calibrated against Standard Meters at designated 
Accredited Laboratory not earlier than 6 months from the date of test of the equipment, covered under this 
specification. Calibration certificates shall be made available during inspection. The calibrating 
instruments used as standard shall be traceable to National/ International standards. 

 
13.7 A joint inspection of GUCL Authority; Technical Officer, Project Manager and team of CONTRACTOR shall 

be carried out before commencing for operation. 
 

13.8 Following Field Test shall be carried out on the system 
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(a) Visual Inspection of quality of work, 
 

(b) Insulation resistance of the system including cable 
 

(c) Lux level available with and without the other façade and vehicular lights. The lux level shall 
be tested in accordance with NLC. 

 

(d) Earth resistance of each electrode and feeder pillar 
 

14.0 CAPACITY BUILDING 

14.1 Deleted 

 
15.0 HAND-OVER OF THE SYSTEM DURING EXIT PERIOD 

 

15.1 The CONTRACTOR shall hand over to the GUCL the following before the expiry of the contract or in the 
case of termination of Contract by GUCL with Justifiable reason as specified elsewhere in the RFP: 

 

(a) A complete list of Hard and Soft Assets with its records over the past period. 

 

(b) All the assets in good working condition as per tech specification or its upgraded version. In 
case any asset is not in working condition, CONTRACTOR shall ensure that the same is made 
good as per required standard and performance and handed over within the Exit period. 

 

(c) Deleted 
 

(d) Information relating to the current services rendered and technology and technical data 
relating to the performance of the services; Entire documentation relating to various 
components of the Project, any other data and confidential information related to the Project; 

 

(e) All other information (including but not limited to documents, records and agreements) 
relating to the products & services related to the project to enable GUCL and its nominated 
agencies, or its replacing CONTRACTOR to carry out due diligence in order to transition the 
provision of the Project Services to GUCL or its nominated agencies, or its replacing 
CONTRACTOR (as the case may be). 

 

15.1.2 The duration of 60 working days after completion of the contract period shall be considered as 
Handover/ Exit period during which CONTRACTOR shall give full access to its premises, records, data base 
and assets related to this project. 

 

15.1.3 All the information as indicated above which is handed over to GUCL should not be copied, sold or 
reused by CONTRACTOR under any circumstances without any written approval from GUCL. 

 

15.1.4 In case this handover happens within DL period, the CONTRACTOR shall ensure that the technology 
provider shall continue to support the assets and systems till the end of the DL Period. 

 

15.1.5 The CONTRACTOR shall not retain any data, security codes, and other confidential documents including 
any type of customer survey data with them. 

 

15.1.6 During the Exit period CONTRACTOR shall not reduce any manpower or replace any Manpower wilfully 
as available on the day of issue of Notice. In case the CONTRACTOR reduce the manpower then GUCL 
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shall charge Rs. 1000/- Per person per day as penalty for the remaining duration of the Exit period. 
 

16.0 PRE-COMMISSIONING TESTS TO BE CONDUCTED AFTER INSTALLATION 

 

16.1 ON-SITE TESTING: 
 

During the whole period including the defect liability period and two years maintenance period, the 
contractor/ supplier will have to arrange and facilitate any testing in field which the employer decides to 
conduct on quality and performance of the materials and systems covered in this project.  

 

17.0 DOCUMENTS REQUIRED TO BE SUBMITTED BY CONTRACTOR DURING TECHNICAL BID 
 

(a) Height of pole, Mounting-arrangement, Wattage of LED Luminaire offered. 

 

(b) MoU with one or more Luminaire and Lighting Management System OEMs, whose products are 
being offered by the BIDDER for the project. 

 

(c) Guaranteed Energy consumption for each Luminaire and its system including the losses. 
Tabulated list of Guaranteed Energy consumption per Road as well as Total Energy 
Consumption for the offered system. 

 

(d) Following Type tests reports shall be provided by the BIDDER for the offered Luminaries from 
Third Party NABL Accredited Laboratory; 

 

(i) IES-LM-79 Reports from Third Party NABL Accredited 
Laboratory 

(ii) IES-LM-80 Report for LED Chip 

(e) BIS/CRS Registration Certificate for LED Luminaire and Driver/ Control-gear as per IS 10322 
Part-5 Sec and IS 15885 Part-2 Section 13. 

 

(f) Deleted 

 

(g) Deleted 

 

(h) Deleted 
 

(i) Write up on Approach Methodology for carrying out the Project implementation, Project 
Management & Schedule and Operation & Maintenance of the entire project during the 
contract period including; 

 

(i) Preliminary reconnaissance Survey carried out before 

bidding, 

(ii) Survey methodology for the Bye-lane after award of Contract 

(iii) Execution methodology proposed for various roads 

(iv) Project schedule &deployment of resources  to comply  with the same 

(v) Operation and Maintenance  Methodology  of the  project during the 
contract  period including  deployment  of resources; compliance to the 
Service Benchmarks; Deployment of Service  teams  and deployment  of 
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special tools to expedite  implementation and reduce  downtime during 
breakdown; Predictive/ preventive maintenance 

(vi) Call Center set up & its operations (vii)

 O&M Schedule 

(viii) Training and documentation, handing over procedure 

(j) Earthing and Surge suppression solutions offered. 
 

(k) Details of the Complaint Management System Offered. 
 

(l) Sustainability of the System offered. 

 

(m) Makes of component and systems offered. 
 

(n) Exit management plan. 
 
 

18.0 DOCUMENTS REQUIRED TO BE SUBMITTED BY SUCCESSFUL CONTRACTOR 

 

18.1.1 Detailed Field Survey Report along with findings with maps. 

 

18.1.2 Detailed Survey report with proposed solution as found in the Site Survey including the following; 
 
 

(a) Design calculations for each pole. 

 

(b) Summary of each high mast,  Design lux, Pole height, calculated lux level, uniformity ratio, 
threshold (TI), no. of FP, Luminaire wattage, 

 

(c) Guaranteed Energy consumption for each Feeder pillar including the losses. 

 

(d) Identified source of power, single line diagram and space provisions for Switching points for 
each high mast. 

 

(e) Location drawings for poles, Switching points and cable laying corridor. 
 

(f) Offered systems, components, their technical data sheets and type test reports; 

 

(g) System Architecture drawing. 

 

(h) O&M SOP – Procedure, description of works to be carried out, Regular Inspection Plan, 
regular Quality Control Plan, regular maintenance plan for Predictive& Preventive 
maintenance. 

 

(i) Office / Storage space General arrangement layout. 

 

(j) Resource Deployment plan for manpower and tools. 
 

(k) Details of Call centre & Complaint management system – system and component 
technical details. 
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(l) Organisation structure and team CVs. 

 

(m) Detailed execution micro schedule to meet the target dates with milestones & deadlines – 
Order of roads for installation. 

 

(n) BOQ & Makes offered. 
 

(o) Technical details regarding the product offered including the following; 
 

(i) Details of the LED chip  offered, technical data  sheet,  Type test report, 

(ii) Details of LED Luminaire, technical Data sheet of the offered ratings, Type 
test reports. 

(iii) BIS/CRS Registration Certificate for  IS 15885  (Part  2 Sec 13) and IS 
10322 (Part 5 Sec 3) for Driver/ Control gear and Luminaire 

(iv)  Guarantee/ warrantee offered. 

(p) Data sheet of all the Luminaires, drivers & Controllers offered along with their respective type 
test reports as specified above. IES files of the Luminaires offered shall also be submitted. 

 

(q) Driver/ Control gear Data sheet (As per Annexure-8) and Third party NABL accredited Lab type 
test reports of the driver as follows; 

 

(i) Over voltage protection 

(ii) Open circuit protection  

(iii)  Short circuit protection  

(iv) Surge protection 

(v) Over temperature protection 

(r) LED Luminaire Data sheet (As per Annexure-7) and Third party NABL accredited Lab Type 
test reports of the Luminaire as follows; 

 

(i) Resistance to humidity,  Dust  and Moisture  

(ii)  Insulation resistance test/ electrical strength  

(iii)  HV test 

(iv) Over voltage protection  

(v) Surge protection 

(vi) Reverse polarity 

(vii) Temperature rise Test 

(viii) Colour Rendering Index measurement test  

(ix) Heat resistant test 

(x) Fire retardant Test (Including Wiring)  

(xi) Test for IP 66 protection 
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(xii) Test report confirming to Impact resistance 

(xiii) Endurance Test 

(xiv) Life Test 

(xv) Photometric  Measurements Test Report (IES LM 79) 
 

(xvi) LED Lumen Maintenance Test Report (IES  LM 80) (As provided by LED 
manufacturer) 

(xvii) Vibration test as per ANSI (xviii)  Drop Test 
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19.0 APPROVED MAKES 

 
TABLE NO: 4– Approved Make 

 

Sr.No Description Approved Make 

1. 
GI Octagonal Lighting 
Pole 

Bajaj/ Philips/ Keslec/ Valmont/ Jindal Power/ Aster/ Transrail Ltd/Utkarsh/ Nezoneor 

APWD approved make, but final decision on selection of make will be at the discretion 
of GUCL. 

2. LED Chip Cree, Osram, Nichia, Philips Lumileds 

3. Lighting Fixtures 

Philips (Signify)/ Wipro/ Bajaj/ Havells/Lighting Technology/ Crompton/ Keslec/ 
APWD/ GUCL approved make or Equivalent brand of repute which have been used in 
other Smart City / City Lighting Projects or any other makes of repute and meeting 
all specifications as stipulated in the Bid Document will also be considered, but final 
decision on selection of make will be at the discretion of GUCL. 

4. Cable As per APWD Approved make list 

5. 
Cable Termination Kit/ 
Cable Joining Kit 

 
Raychem / 3M 

6. Gland/Lugs As per APWD/GUCL Approved make list or Dowells, Commet, Connect well 

7. Earthing Material As per APWD/GUCL Approved make list 

8. 
MCCB , MCB, RCCB, 
RCBO and other 
Switchgears 

 
Schneider, Siemens, ABB. L&T, MDS, Hager, Havells, Legrand 

9. 
 

Time Switch L&T GIC, Siemens, Schneider, Legrand, Hager, ABB, Havells 

10. Energy meter, MFM Schneider, Siemens, ABB, L&T 

11. 
Contactor and other 
switchgears 

 
L&T, Siemens, Schneider, ABB 

12. 
 

HDPE/ DWC Pipe Rex, Gemini, Duraline, Alcorr, Nobel Polytec or APWD/ CPWD Approved 

13. 
 

GI Pipe Tata, Asian, CTC, Jindal, Zenith, Apollo, GST, Nezone 

Note- The APWD/GUCL approved make list shall be latest as issued by concerned Authority. 
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20.0 ANNEXURE 1 

 

TABLE NO. 5 - LUMINAIRE DATA SHEET 
 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 
1. 

 
Type 

 
LED Luminaries complete with all accessories including 
driver, internal wiring and protections 

 
2. 

 
LED chip make 

 
Nichia, Philip Lumiled, Osram, CREE 

 
3. 

 
Rated Voltage 

 
230-240V 

 
4. 

 
Operating Voltage Range 

 
Single phase 140-280 volt AC. But luminaries shall be tested for 
100V to 300 V AC 

 
5. 

 
Frequency 

 
50 Hz +/- 3% 

 
6. 

 
Power Factor 

 
> 0.95 

 
7. 

 
LED wattage 

 
>350 W, <400 W 

 
 

8. 

 
 

LED chip Efficacy 

 
>135 Lm/Watt system lumenoutputat 25 degreeC, 
supportedby LM80report, to be submitted. 

 
9. 

 
LED Drive current 

 
>=350 mA<750 mA 

 
10. 

 
LED Beam Angle 

 
CONTRACTOR to decide 

 
11. 

 
Colour Temperature 

 
≥5500K and within ± of tolerance limit as per relevant 
standards 

 
12. 

 
Rated Minimum LED Life (L70) 

 
50000 Burning Hours (With only 30% Lumen Degradation or 
70% Lumen maintenance) 



92 

 
92  

 

 
 

  
13. 

 
System efficacy 

 
≥ 110 Lm/Watt 

 
14. 

 
Total Lumen Output 

 
CONTRACTOR to offer 

 
15. 

 
Colour Rendering Index of 
Luminaires 

 
>70 

 
16. 

 
System Power Efficiency 

 
≥ 90% 

 
17. 

 
Driver Type 

 
Constant Current based Electronic Driver 

 
 

18. 

 
 

Driver Efficiency 

 

> 90% for luminaire wattage > 75W and 

> 85% for luminaire wattage ≤ 75 W 

 
19. 

 
Driver Life 

 
Same as LED Luminaire Life. 

 
20. 

 
Maximum temperature rise for 
Driver 

 
<30 Deg C at 45 Deg C ambient 

 
21. 

 
Operating Temperature 
Range 

 
-10 Deg C to + 50 Deg C 

 
 

22. 

 
Luminaries body temperature 
after 12 hours of continuous 
operation 

 
 

≤ 30 Deg C from ambient 

 
23. 

 
Junction temperature 

 
< 85 Deg C - self certified by Manufacturer 

 
24. 

 
Heat Sink Temperature 

 
≤ 75 Deg C from ambient 

 
25. 

 
Solder point temperature 

 
<78Deg C 
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26. 

 
Operating Humidity 

 
10% to 95% RH 

 
27. 

 
Operating Hours 

 
Dusk to Dawn (max 12 Hrs.) 

 
28. 

 
Total Harmonics Distortion (THD) 

 
<10% 

 
 

29. 

 
 

Construction 

 
High power LED must be mounted on Copper MCPCB for high 
thermal conductivity and fastest heat transfer from the LED 
junction 

 
30. 

 
IP Protection 

 
IP66 or more; no water stagnation anywhere 

 
 
 
 

31. 

 

Luminary Housing 

 
Pressure Die Cast Aluminum (grade 5000 or similar) housing 
with corrosion resistant polyster powder coating & safety as 
per IEC 60598:2014 and 2017 / IS 10322, 1982 (Reaffirmed 
2005). 

 
32. 

 
Heat Sink 

 
Well-designed thermal management system with defined heat 
sink 

 
33. 

 
Clip / Fasteners 

 
Corrosion free/ Stainless steel. 

 
 

34. 

 
 

Wire 

 
The connecting wires used inside the luminaries, shall be Low 
Smoke Halogen Free, fire retardant e- beam cable or as per IS 
10322 part 5 sec 3 which ever is stringent shall be provided in 
input side. 

 
35. 

 
Materials 

 
As per relevant standard and specifications 
whichever is stringent 

 
36. 

 
Optics 

 
As specified in the Specifications. 

 
37. 

 
IK protection for Optic Cover 

 
≥IK07 

 
38. 

 
Photometric measurements 

 
LM-79/IS16105, 2012. 

 
 

39. 

 
Minimum in-builtSurge Protection; Min 
Surge protection required for 
luminaires 

 
 

4 kV; 10kV/10 kA 



94 

 
94  

 

 
40. 

 
Min Surge protection at 
Feeder Pillar 

 
20kV/10Ka 
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21.0 ANNEXURE 2 

 

TABLE NO. 6–DRIVER/ CONTROL GEAR DATA SHEET 
 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 

 
1. 

 

 
Type 

 
Constant Current based Electronic Driver (Dimmable and 
Non-dimmable, inbuilt in Luminaire housing) 

 
 

2. 

 
 

Driver Efficiency 

 

> 90% for luminaire wattage > 350W  and 

> 85% for luminaire wattage ≤ 350 W 

 
3. 

 
Driver Life 

 
Minimum 50000 Hours or Same as LED Luminaire 
Life. 

 
4. 

 
Operating Voltage Range 

 
100V to 300 V AC 

 
5. 

 
Frequency 

 
50 Hz +/- 3% 

 
6. 

 
Power Factor 

 

> 0.95 

 
7. 

 
Total Harmonic Distortion 
(THD) 

 
<10% 

 
8. 

 
Protection Class 

 
Class I 

 
9. 

 
Operating Temperature 
Range 

 
-10 Deg C to + 50 Deg C 

 
10. 

 
Minimum in-built Surge 
Protection 

 
4 Kv 

 
11. 

 
IP Protection 

 
IP65 or more 
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12. 

 
Output Current Range 

 
<750 Ma 

 
13. 

 
Output Voltage Range 

 
40 V DC – 215 V DC 

 
14. 

 
Output Power 

 
< 150 W 

 
15. 

 
Short Circuit Protection 

 
Yes; Constant current limit mode. 

 
16. 

 
Open Circuit Protection 

 
Yes 

 
17. 

 
Over Voltage Protection 

 
Yes; Auto Isolation 

 
18. 

 
Over Temperature Protection 

 
Yes; Auto Shut Off. 

 
19. 

 
Under Voltage Protection 

 
Yes 

 
20. 

 
EMI Compliant 

 
Yes 
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22.0 ANNEXURE 3 

 

TABLE NO. 7- MINIMUM REQUIREMENTS OF THE GI POLES 
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23.0 ANNEXURE 4 

 

TABLE 8: LIST OF STANDARDS FOR LED LUMINAIRES 
 
 

 

S. No. Brief Title IS/IEC Code 

 
1. 

Testing procedure of photometric testing for LED 
Luminaires 

 
LM 79 

2. Testing procedure on the lifespan of LED Luminaires LM 80 

3. National Lighting Code NLC 2010 

 
4. 

Method of Measurement of Lumen Maintenance of Solid State 
Light (LED) Sources 

IS:16105 – based on IES-
LM-80-2008 

 
5. 

Method of Electrical and Photometric Measurements of Solid-
State Lighting (LED) Products 

IS:16106 – based on IES-
LM-79-2008 

6. Limits of Harmonic Current Emissions IS 14700-3-2 

 
7. 

DC or AC supplied electronic control gear  for LED modules - 
Performance requirements 

 
IEC 62384 

 
8. 

Lamp control gear: Particular requirements for DC or AC 
supplied electronic control gear for LED modules 

 
IEC 61347-2-13 

 
9. 

Environmental Testing: Tests – Test Db: Damp heat, Cyclic (12h+12h 
cycle) 

 
IEC 60068-2-38 

 
10. 

Electro Magnetic compatibility (EMC)- Limits for Harmonic current 
emission-– (equipment input current ≤ 16 A per phase) 

 
IEC 61000-3-2 

 
11. 

Equipment for general lighting purposes - EMC Immunity 
requirements 

 
IEC 61547 

12. LED Modules for General Lighting-Safety Specifications IEC 62031 

13. Degrees of Protection provided by enclosures (IP Code) IEC 60529 
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14. 

Particular Requirements - Fixed general purpose Luminaires/ 
Specification for Luminaires 

IEC 60598-2-1/ 
IS10322 

 
15. 

General Lighting - LEDs and LED modules – Terms and Definitions/ 
General lighting – Light emitting diode (LED) products and related 
equipment –Terms and definitions 

 
IS:16101 / IEC TS 
62504 

 
16. 

LED Modules for General Lighting - Safety 
Requirements 

 
IS:16103(Part1) 

 
17. 

LED Modules for General Lighting - Performance 
Requirements 

 
IS:16103(Part2) 

 
18. 

Safety of Lamp Control Gear - Particular Requirements of D.C. or 
A.C. Supplied Electronic Control gear for Led Modules 

 
IS:15885(Part2/ 
Sec13) 

 
19. 

Luminaire Performance – Particular Requirements – LED 
Luminaire 

 
IS 16107-2-1 
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24.0 ANNEXURE 7 

 

TABLE NO: 11 – LUMINARIES DATASHEET TO BE FILLED BY SUCCESSFUL 
CONTRACTOR (AS REQUIRED BY ENGINEER IN CHARGE) 

 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 
1. 

 
Type 

 

 
2. 

 
LED chip make 

 

 
3. 

 
Rated Voltage 

 

 
4. 

 
Operating Voltage Range; Test 
report enclosed (Y/N) 

 

 
5. 

 
Frequency 

 

 
6. 

 
Power Factor; Test report 
enclosed (Y/N) 

 

 
7. 

 
LED wattage; Test report 
enclosed (Y/N) 

 

 
8. 

 
LED chip Efficacy; Test 
report enclosed (Y/N) 

 

 
9. 

 
LED Drive current; Test 
report enclosed (Y/N) 

 

 
10. 

 
LED Beam Angle 

 

 
11. 

 
Colour Temperature 

 

 
12. 

 
Rated Minimum LED Life (L70); 
Test report enclosed 
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(Y/N) 

 

 
13. 

 
Total Lumen Output; Test 
report enclosed (Y/N) 

 

 
14. 

 
System Efficacy; Test report 
enclosed (Y/N) 

 

 

 
15. 

 
Colour Rendering Index of 
Luminaires; Test report 
enclosed (Y/N) 

 

 
16. 

 
System Power Efficiency; Test 
report enclosed (Y/N) 

 

 
17. 

 
Driver Type 

 

 
18. 

 
Driver Efficiency; Test report 
enclosed (Y/N) 

 

 
19. 

 
Driver Life; Test report 
enclosed (Y/N) 

 

 

 
20. 

 
Maximum temperature rise of 
Driver; Test report enclosed (Y/N) 

 

 

 
21. 

 
Operating Temperature Range of 
LED &Driver; Test report enclosed 
(Y/N) 

 

 
 

22. 

 
Luminaries body temperature 
after 12 hours of continuous 
operation; Test report enclosed 
(Y/N) 

 

 
23. 

 
Junction temperature; Test 

 



10
2 

 
102  

 

 
report enclosed (Y/N) 

 

 
24. 

 
Heat Sink Temperature; Test report 
enclosed (Y/N) 

 

 
25. 

 
Solder point temperature; Test 
report enclosed (Y/N) 

 

 
26. 

 
Operating Humidity 

 

 
27. 

 
Control Gear 

 

 
28. 

 
Whether NEMA Socket is 
provided 

 

 
29. 

 
Whether Controller is 
provided in Luminaire 

 

 

 
30. 

 
Total Harmonics Distortion 
(THD); Test report enclosed (Y/N) 

 

 
31. 

 
LED Construction 

 

 

 
32. 

 
IP Protection of Luminaire & 
controller; Test report enclosed 
(Y/N) 

 

 
33. 

 
Luminary Housing 
Construction 

 

 
34. 

 
Heat Sink 

 

 
35. 

 
Clip / Fastners 
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36. 

 
Wire size, Insulation, 
Conductor 

 

 
37. 

 
Materials 

 

 
38. 

 
Optics 

 

 
39. 

 
IK protection for Optic Cover; Test 
report enclosed (Y/N) 

 

 
40. 

 
Photometric measurements; Test 
report enclosed (Y/N) 

 

 
41. 

 
Minimum Surge Protection; Test 
report enclosed (Y/N) 

 

 
42. 

 
Surge protection provided in the 
Feeder Pillar in kV 
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25.0 ANNEXURE 8 

 
TABLE NO: 12 – DRIVER/ CONTROL GEAR DATASHEET TO BE FILLED BY  SUCCESSFUL 
CONTRACTOR (AS REQUIRED BY ENGINEER IN CHARGE) 

 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 
1. 

 
Type 

 

 
2. 

 
Driver Efficiency 

 

 
3. 

 
Driver Life 

 

 
4. 

 
Operating Voltage Range 

 

 
5. 

 
Frequency 

 

 
6. 

 
Power Factor 

 

 
7. 

 
Total Harmonic Distortion 
(THD) 

 

 
8. 

 
Protection Class 

 

 
9. 

 
Operating Temperature 
Range 

 

 
10. 

 
Minimum in-built Surge 
Protection 

 

 
11. 

 
IP Protection 

 

 
12. 

 
Output Current Range 

 

 
13. 

 
Output Voltage Range 
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14. 

 
Output Power 

 

 
15. 

 
Short Circuit Protection 

 

 
16. 

 
Open Circuit Protection 

 

 
17. 

 
Over Voltage Protection 

 

 
18. 

 
Over Temperature 
Protection 

 

 
19. 

 
Under Voltage Protection 

 

 
20. 

 
String Open Protection 

 

 
21. 

 
EMI Compliant 
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SECTION-6 
 

BILL OF QUANTITIES/ESTIMATES 
 

[This Section is attached as a separate folder] 
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SECTION 7 
 

SECURITIES AND OTHER FORMS
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FORMS OF SECURITIES 
 

Acceptable forms of securities are annexed. Bidders should not complete the Performance and 
Advance Payment Security forms at this time. Only the successful Bidder will be required to provide 
Performance and Advance Payment Securities in accordance with one of the forms, or in a similar form 
acceptable to the Employer. 

 

 
Annex I: Bid Security (Bank Guarantee) 

Annex II: Performance Bank Guarantee 
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Annex I 
BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, 
has submitted his Bid dated 

[Name of Bidder] (hereinafter called "the Bidder") 
[date] for the 

“ __________________________________”;Package No._____________(hereinafter called "the Bid"). 

KNOW ALL PEOPLE by these presents that We      [name of bank] 
of_____________[name of country] having our registered office 
at_________________________(hereinafter called "the Bank") are bound unto Managing 
Director, Guwahati Utilities Company Limited, Panbazaar, Guwahati – 781001, Assam 
(hereinafter called "the Employer") in the sum of ¹ for which payment well and 
truly to be made to the said Employer the Bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the said Bank this________day of The  

 

CONDITIONS of this obligation are: 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; or 

2) If the Bidder having been notified of the acceptance of his bid by the Employer during 
the period of Bid validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27; we 
undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the three conditions, specifying the 
occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date________² days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 

 
DATE SIGNATURE OF THE BANK    

 

WITNESS SEAL    

 

 

[Signature, name, and address] 
¹ The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 
Bidders. 
² 45 days after the end of the validity period of the Bid. 
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PERFORMANCE BANK GUARANTEE 
 

To: [name of Employer] 
  [address of Employer] 

Annex II 

 
WHEREAS [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. dated to execute
 [name of Contract and brief description of Works] (hereinafter called "the Contract"); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the Contractor, up to a total of [amount of guarantee]¹______[in words],  
such sum being payable in the types and proportions of currencies in which the Contract Price 
is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of  [amount of guarantee]¹ as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

 
This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the 

Defects Liability Period. 
 

Signature and seal of the guarantor    
 

Name of Bank    

 

Address    

 

Date    

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract and denominated in Indian Rupees. 
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SECTION: 8 

 

DRAWING AND CHARTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



11
2 

 
112  

 

 
SECTION -9 

 
DOCUMENTS COMPRISING THE BID 

 

The Bid to be submitted online by the Bidder as shall be in 2 (Two) parts comprising the followings: 
 

 PART-I shall be names as “TECHNICAL BID” and shall comprise: 

(i) Bid Security in form specified in SECTION-7 or as mentioned I IFB 
 

(ii) Qualification information and supporting documents as specified in SECTION-2. 
 

(iii) Certificates, Undertakings, Affidavits as specified in SECTION-2. 

(iv) Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of ITB. 

(v) Undertakings that the Bidder will invest a minimum of 25% of the bid value for the work. 
 

 PART-II shall be named “FINANCIAL BID” and shall comprise 

(i) Form of Bid as specified in SECTION-2. 
 

Technical & Financial bid will be submitted on line. 
 

Hard copy of Technical Bid will be sealed and marked in accordance with the sealing and marking Clause 10 
and signed at every page by the Bidder or by the Power of Attorney holder. 
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