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GUWAHATI UTILITIES COMPANY LIMITED 
(CIN   U38110AS2023PLC024235.)  (GSTIN : 18AAKCG3120G1D3) 

4th Floor, Tripti Tower, Ganeshguri, Guwahati-06, Assam   

E-mail: mdguclindia@gmail.com 
__________________________________________________________________________________ 

 
 
 

NAME OF WORK- Operation & Maintenance of street lights in main roads 

(5 Packages) (Package no. 1, 2, 3) 

 
 
 

RE- TENDER 
 
 
 
 
 
 
 
 
 

Vol. I: BIDDING DOCUMENT 
(Invitation for Bid, Instruction to Bidders, Form of Bid, 

Qualification Information, Condition of Contracts, 
Technical Specifications, Bill of Quantities) 

 
 
 
 
 

 
OFFICE OF THE MANAGING DIRECTOR, GUCL, GANESHGURI, GUWAHATI-5. 

mailto:mdguclindia@gmail.com
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GUWAHATI UTILITIES COMPANY LIMITED 
(CIN   U38110AS2023PLC024235.)  (GSTIN : 18AAKCG3120G1D3) 

4th Floor, Tripti Tower, Ganeshguri, Guwahati-06, Assam   

E-mail: mdguclindia@gmail.com 
__________________________________________________________________________________ 

 
LOCAL COMPETITIVE BIDDING 

 

NAME OF THE WORK  
Operation & Maintenance of street lights in main roads (5 

Packages) (Package no. 1, 2, 3) 

DOWNLOAD OF TENDER THROUGH 
WEBSITE 

 
FROM    31/01/2025 (14:00 HRS) TO 06 / 02/2025 (14:00HRS) 

in www.gmc.assam.gov.in & www.gucl.in 

 
 
LAST DATE AND TIME OF MANNUAL 
SUBMISSION OF BID 

 ON  06 /02 / 2025  TO 14:00HRS 

TECHNICAL BID OPENING  ON    07/ 02/2025  at 14:00 HRS 

PLACE OF BID OPENING  
Office of the Managing Director, GUCL, Tripti Tower, 
Ganeshguri, Guwahati- 06 

OFFICER INVITING BIDS  
THE MANAGING DIRECTOR, GUCL, GANESHGURI, GUWAHATI-
06 

   

mailto:mdguclindia@gmail.com
http://www.gmc.assam.gov.in/
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GUWAHATI UTILITIES COMPANY LIMITED 
(CIN   U38110AS2023PLC024235.)  (GSTIN : 18AAKCG3120G1D3) 

4th Floor, Tripti Tower, Ganeshguri, Guwahati-06, Assam   

E-mail: mdguclindia@gmail.com 
__________________________________________________________________________________  

 
No.:   GUCL/Elect/223/24/332                                                                  Date:  30/ 01/ 2025 
 

INVITATION FOR BIDS (IFB) (Re- Tender) 
LOCAL COMPETITIVE BIDDING 

 
The Managing Director, Guwahati Utilities Company Limited, Guwahati re-invites bids from registered 

Contractors/ suppliers/manufacturers/dealers and eligible bidders for ‘” Operation & Maintenance of 
street lights in main roads ( 5 Packages) (Package no. 1, 2, 3)”   in the following packages. 

 

Sl. Description Amount 
Bid Security  

Cost of Bid 
Document 

Period of 
Completion For General 

For SC/ST/ 
OBC/UEE 

1 

Operation & 
Maintenance of 
street lights in 
main roads 
(Package- 1) 

 ₹ 19,51,956.00  ₹ 39,040/-  ₹ 19,520/-  ₹1000/-   365 Days 

2 

Operation & 
Maintenance of 
street lights in 
main roads 
(Package- 2) 

₹ 19,49,832.00 ₹ 39,000/- ₹ 19,500/- ₹ 1000/- 365 Days 

3 

Operation & 
Maintenance of 
street lights in 
main roads 
(Package- 3) 

₹ 10,51,380.00  ₹ 21,030/-  ₹ 10,515/-  ₹1000/-   365 Days 

N.B- Details/streets/locations of packages may be referred in details below. 
 

Details of the bid may be seen at e-procurement portal website i.e. www.gmc.assam.gov.in & 
www.gucl.in from 1400 hrs of  31/01 /2025  to 1400 hrs of  06 / 02 /2025  

 
  
NOTE: 

1. Venue: Office of the Guwahati Utilities Company Limited, Tripti Tower, Ganeshguri, Guwahati - 06 . 
 

2. Offline mode of submission of both Technical and Financial Bid is mandatory.  
3. The Technical Bids will be opened on  0 7 / 0 2 / 2 0 2 5  at 1400 hrs. 

mailto:mdguclindia@gmail.com
http://www.gmc.assam.gov.in/
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4. In the event of date of bid opening being a holiday, the activities will take place on the next -working 

day. 
 

5. Original copy of the following documents must be submitted on or before 14-00 hrs at the office 
chamber of the undersigned. 
a. Original Power of Attorney for signing the BID; 
b. Cost of bid document and bid security may be deposited through Internet Banking of State Bank 

of India (SBI) or any other Banks listed at State Bank Multi Option Payment system (SBMOPS). 
 

6. The hard copy of the technical bid is to be submitted on or before 06 /07/2025  up to 1400 hrs for 
evaluation purpose.  

 
7. The tender is invited on the strength of Administrative Approval received from Govt. 

 
8. No Hard copies of submitted bid documents will be returned to the Bidders. 

 
9. All the interested bidders are requested to read the bid document carefully before submission of their 

bid. 
    
 
 Sd/-  
 Managing Director, 

   Guwahati Utilities Company Limited 
                  Ganeshguri, Guwahati- 06 

Memo No.: GUCL/Elect/223/24/332                                  Date: 30/ 01 /2025  

Copy to: -   

1.  P.A to the Hon’ble Mayor, GMC for kind appraisal to the Hon’ble Mayor GMC. 

2. The Commissioner, GMC for favour of kind information. 

3.  The Director, Information & Public Relations, Kamrup (Metro), for publication of the 
above tender notice in one issue of an English Daily Newspaper and one issue of two 
Assamese Daily Newspapers with a request for submission of the bills to the 
undersigned for payment. 

4. Software Developer, GMC, for uploading in the GMC official website. 

5. Software Developer, GUCL, for uploading in the GUCL official website 

6. Office File. 

7. Notice board. 
 
          Sd/- 

 Managing Director, 
   Guwahati Utilities Company Limited 

                  Ganeshguri, Guwahati- 06 



 
6  

A. GENERAL 

 
A. BIDDING DOCUMENTS 

 
Additional Notes to Clause 8 of ITB. 

 
Both the technical & Financial Bids of the bidders will be received OFFLINE form only.    Irrespective of the mode 
of submission selected, the following documents will have to be submitted  on paper. 
 

 Original power of attorney for signing the bid. 

 Any other legal or original documents sought and described elsewhere in this bid document. 
 
Additional Notes to Clause 10 
 

All amendments issued will be published on the website – www.gmc.assam.gov.in & www.gucl.in  It is 
the prerogative of the Contractor to visit the aforementioned site for corrigendum, addendum and 
amendment notices. These notices have to be read in conjunction with the tender document and have to be 
signed and submitted manually along with the bid. 
 

B. PREPARATION OF BIDS 
 
Additional Notes to clause 12 
 
Mode of Bid Preparation and Documents comprising the Bid 
 
Technical Bid should be submitted offline before the end time of submission of bid. 
 
 
Additional Notes to clause 18 of ITB – Format and Signing of Bid 
 
For manual submission of Technical bid refer clause no 18 of ITB. Financial bid needs to be submitted  along 
with technical bid. 
 

C. SUBMISSION OF BIDS 
 
Notes to Clause 19 of ITB -Sealing and Marking of Bids    

 

Refer to notes 19.1 to 19.6 mentioned hereafter. 
 

Notes 19.1 through 19.4 apply to all documents comprising the technical bid and Financial bid needs  
to be submitted offline only.  
 
19.1 The Bidder shall seal the hard copy of the technical bid in one envelope duly marking the   
envelope as “Technical Bid”. 

Technical Bid: to be opened not before 14:00 Hrs. of 07 / 02 / 2025    
The contents of Technical Bids will be as specified in clause 12.2 of ITB and notes to Clause 12 of ITB in this 
appendix. 

 
19.2 The envelope containing Technical Bid shall be 

a. Addressed to the Employer at the address given in Appendix to ITB 
b. Bear the identification as indicated in Appendix to ITB 

 
19.3 In addition to the identification required in Sub-Clauses 19.1 and 19.2 of ITB, the envelope shall 
indicate the name and address of the bidder to enable the bid to be returned unopened in case it is declared 
late, pursuant to Clause 21 of ITB, or the Evaluation Committee declares the bid as non-responsive pursuant to 

http://www.gmc.assam.gov.in/
http://www.gucl.in/
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Clause 23 of ITB. 
 
19.4  Bidders are required to mention the Company ID (obtained at the time of the ETS registration), the 

Package No. (As seen in the press notice) and the Tender No (as seen on the ETS website) on the outer 
envelope of the bid as well as each enclosed envelope (viz., Technical, EMD and Document Fee). 
 

19.5 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 
 
19.6 deleted 

 
Additional Notes to Clause 20 of ITB –Deadline for Submission of the Bids 
 
offline bid forms must be filled up and bid hashes signed and submitted before the deadline specified at serial 
no. 3 in the tender time schedule of IFB 
 
All Documents to be submitted in paper form must be received by the Employer at the address specified in 
Appendix to ITB not later than the date indicated at serial no. 3 of the tender time schedule of IFB; In the event 
of the specified date for the submission of bids declared a holiday for the Employer, the Bids will be received 
up to the appointed time on the next working day. 
 
The Employer may extend the deadline for submission of the bids by issuing an amendment before the expiry 
time in accordance with clause 10 of ITB, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
Additional Notes to Clause 22 of ITB. 

 
deleted 

 
BID OPENING AND EVALUATION  
Notes to Clause 23 of ITB - Bid Opening 
 

The Employer will open all the technical Bids received (except those received late), including 
modifications made pursuant to Clause 22 of ITB and serial-3 of time schedule, in the presence of the 
Bidders or their representatives who choose to attend at time, date specified in Tender Time Schedule in IFB at 
the address specified in Appendix to ITB in the manner specified in Clause 20 and 23.3. In the event of the 
specified date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 

After opening the envelope containing “Technical Bid” the amount, form and validity of the bid 
security furnished with each bid will be announced. If the bid security furnished does not conform to the 
amount and validity period as specified in the Appendix to ITB, and has not been furnished in the form 
specified in Clause 16, the “Technical Bid” will be returned and their online financial bid will be destroyed. 

The “Technical Bid” of only those bidders will be entitled for financial evaluation online whose 
technical bids are found responsive. 
 

1. Electronic Tender No : 
 
 

2. Package No. : 
 

 

3. Name of Work :  
 
 

4. Estimated Amount (Rs. in L) : 
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5. Bid Security (in Rs.) :  
 

 

6. Cost of Document (in Rs.) : 
 
 

7. Time of Completion : 
 

8. Name of the officer inviting Bid: Managing Director, GUCL, Ganeshguri, Guwahati-06 
 
 

9. Address for Paper Submission and Opening: Office of the Managing Director, GUCL, 

Ganeshguri, Guwahati-06 
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SECTION 1: INSTRUCTIONS TO BIDDERS (ITB) 
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A. General 

1. Scope of Bid 

 

1.1 The Managing Director, Guwahati Utilities Company Limited, Ganeshguri, Guwahati- 06, (referred to as 
Employer in these documents) invites bids from registered Contractor for the works (as defined in these 
documents and referred to as "the works") detailed in the table given in IFB. The bidders may submit bids 
for any or all of the works detailed in the table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified in 
the Contract data. 

2. Source of Funds 

2.1 Deleted 

2.2 Deleted 

3. Eligible Bidders 

3.1 (a) This Invitation for Bids is open to Contractor registered with the Guwahati Municipal Corporation/ GUCL, 
APWD, APDCL or any other Department/undertaking of the Govt. of Assam as electrical Contractor in the 
relevant field. 

 
3.1  (b)   If the bid is made by an individual it shall be signed by the individual above his full type written name 

and current address. 
 

3.1       (c)   If the bid is made by proprietary firm, it shall be signed by the proprietor above his full typewritten 
name and the full name of his firm with its current address. 
 

3.1       (d)   If the bid is made by a firm in partnership, it shall be signed by all the partners of the firm above their 
full typewritten names and current addresses, or alternatively by a partner holding power of attorney for 
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified 
copy of the partnership deed and current address of all the partners of the firm shall also accompany the 
application. 
 

3.1       (e)   If the bid is made by a limited company or a corporation. It shall be signed by a duly authorized person 
holding power of attorney for signing the bid in which case a certified copy of the power of attorney shall 
accompany the bid. 

3.2  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the 
Bidder is not associated, nor has been associated in the past, directly or indirectly, with the Consultant or any 
other entity that has prepared the design, specifications, and other documents for the Project or being 
proposed as Project Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its affiliates, shall not be 
eligible to bid. 

3.3 Joint Venture is allowed, maximum two firms can participate in joint venture (One lead firm + One JV firm). 
J.V. to fulfill eligibility criteria jointly. The lead firm should be registered as per clause 3.1 (a) as mentioned 
above. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by any 

Government Department/Guwahati Municipal Corporation in accordance with sub-clause 37.1. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description of 
the proposed work method and schedule, including drawings and charts, as necessary. The proposed 
methodology should include programme of supply, installation backed with equipment planning and 
deployment schedule duly supported with broad calculations and quality assurance procedures proposed 
to be adopted justifying their capability of execution and completion of work as per technical specifications, 
within stipulated period of completion. A bar chart for the schedule of execution should be submitted by 
the bidders. In addition to the above, details of the methodology for operation & maintenance during the 
Defect Liability Period and extended maintenance period with procedure for availing warranty benefits for 
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supplied components should also be submitted.   

4.2 Deleted 

  

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 
following information and documents with their bids in Section 2: 

a) Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder;  

b) Proof of registration with GUCL/APWD/APDCL as an electrical Contractor in the relevant field with 
copy of photo ID proof (photocopy of driving license/PAN Card/bank passbook with photograph 
etc.) 

c) Copy of up to date Trade License issued by Guwahati Municipal Corporation, GST registration 
certificate, PAN Card. 

d) Total monetary value of construction and electrical works performed during each of the last three 
years for work-package value up to Rs 50.00 Lakhs and five years for work-package value above 
50.00 Lakhs (To be certified by a Chartered Accountant); 

e) Experience in works of a similar nature* and size executed in any part of the country for each of the 
last three/five years, and details of works under way or contractually committed; and clients who 
may be contacted for further information on those contracts; 

f) Qualifications and experience of key site management and technical personnel proposed for the 
Contract; 

g) Deleted. 

h) Evidence of access to line(s) of credit and availability of other financial Resources facilities (80% of 
Contract value), certified by the Bankers (Not more than 6 months old); 

i) Undertaking that the bidder will be able to invest a minimum cash of 50% of contract value of work, 
during implementation of the work. 

j) Authority to seek references from the Bidder's bankers; 

k) Information regarding any litigation pending in any court of law or arbitration resulting from 
contracts executed by the Bidder in the last five years or currently under execution. The information 
shall include the names of the parties concerned, the disputed amount, cause of litigation, and 
matter in dispute; 

l) The proposed methodology and program for execution of the works including, 
environmental/traffic/risk management plan backed with equipment, materials and manpower 
planning and deployment schedule duly supported with broad calculations and quality control 
procedure proposed to be adopted, justifying their capability of execution and completion of the 
work as per technical specifications within the stipulated period of completion as per milestones. In 
addition to the above, details of the methodology for operation & maintenance during the Defect 
liability period and extended maintenance period with procedure for availing warranty benefits for 
supplied components should also be submitted.   

m) Contractor must have to submit their Annual Return documents (Income Tax) for the last three years 
for works up to Rs 50.00 Lakhs/five years for works above 50.00 Lakhs. 

n) Attested copy of up to date electrical License. 

o) Attested copy of valid electrical Supervisor License. 

p) List of electrical Tools and Plants (Specially Telescopic ladder) duly tested and certified by the 
inspector, l-licensing Board, Assam or by State Govt. /Central Govt. Engineer not less than in the Rank of 
Executive Engineer (Electrical). Experience Certificates/work done certificates of similar nature of work 
carried in the State/Central/ Govt. Under taking organization in last 3 (three) years from the employer or 
his authorized officer not bellow the rank of Executive Engineer (Electrical). 

 Work of similar nature as mentioned in the sub-clause ‘e’ covers electrical woks in which Repairing & 
installation of Project Jyoti light is a part of the executed package.  

 

4.4 A.  To qualify for award of the contract, each bidder in its name should have in the last five years i.e. 2017-
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2018, 2018-2019, 2019-2020, 2020-2021 & 2021-22: 
 

a) Achieved a minimum average annual financial turnover (in all classes of engineering construction and 
installation works only) of 1.5 times the estimated package value. 

 

b) The bidder must be a profit making one for the last five years. 

c) satisfactorily completed (not less than 75% of contract value), as a prime Contractor, (or  as Sub-
Contractor duly certified by the employer) at least one similar work of value not less than 80% of the 
estimated package value; 

 

4.4 B.   Each bidder should further demonstrate: 

a) Availability (either owned or leased) of the key and critical equipment for this work: 

Based on the Studies, carried out by the Engineer the minimum suggested major equipment to attain the 
completion of works in accordance with the prescribed construction schedule is shown in the Appendix – II. 

The bidders should, however, undertake their own studies and furnish with their bid, a detailed work-plan 
and methodology supported with layout, charts, drawings and calculations (detailed) as stated in Clause 4.3 
(I) above to facilitate the  Employer to review their proposals. The numbers, types and capacities of each 
plant/ equipment shall be shown in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

b) Availability for this work of personnel with adequate experience as required; as per Appendix –III 

c) Liquid assets and or/ credit facilities of not less than amount indicated in Appendix – I. (Credit lines 
and/letter of credit/certificate from Banks for meeting the funds requirement etc.) 

4.4 C. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the IFB, 
the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the 
qualifying criteria for all the contracts in question. 

4.5 Sub Contractor’s experience and resources shall not be taken into account in determining the bidder’s 
compliance with the qualifying criteria except to the extent stated in 4.4 (A) above. 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is 
more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*2 - B) 

Where 

A =       Maximum value of engineering works (with electrical component) executed in any one year during 
the last three/five years (updated to 2020-21 price level) taking into account the completed as well 
as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited. 

B = Value, at 2021-22 price level, of existing commitments and on-going works to be completed during 
the period of completion of the works for which bids are invited. 

Note:  i) The statements showing the value of existing commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the Engineer in charge, not 
below the rank of an Executive Engineer or equivalent. 

ii) Updating factors for updating work value of single Electrical Project executed during last five years: 
 

Year before Multiplying Factor 

One 1.1 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 
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- made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high bid prices and 
could not furnish rational justification to the employer. 

- has not duly filled up the formats given in Qualification Information [1.3.1, 1.3.2,1.4 A & B] 

4.8 In case, the qualification information is not duly filled as per the prescribed formats, the bid shall be 
summarily rejected. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one contract. A bidder who submits or participates in more than 
one Bid (other than as a sub Contractor or in cases of alternatives that have been permitted or requested) 
will cause all the proposals with the Bidder’s participation to be disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and the Employer 
will in no case be responsible and liable for those costs. 

 

7. Site visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and  examine the Site of 
Works and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of the  Works. The costs of 
visiting the Site shall be at the Bidder's own expense. 

B. Bidding Documents 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in the table below and  addenda issued in 

accordance with Clause 10: 

1. Invitation for Bids 

2. Bidding Documents  comprising: 

 

Section Particulars Volume No. 

 Invitation for Bids  

 
I 

1 Instructions to Bidders 

2 Contractors Bid, Qualification Information and other 
forms 

3 Conditions of Contract 

4 Contract of Data 

5 Technical Specifications  

6 Bill of Quantities/Estimates 

7 Securities and other forms II 

8 Drawings III 

9 Documents to be furnished by bidder IV 

8.2 One copy of each of the volumes I, II & III will be downloaded from Website by the bidder. Documents to be 
furnished by the bidder in compliance to section 2 will be prepared by him and furnished as Volume- IV in 
two parts (to be submitted in A4 size paper in a bound volume) (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of Contract, contract data, forms, 
terms, and technical specifications, bill of quantities, forms, Appendix and drawings in the Bid Document. 
Failure to comply with the requirements of Bid Document shall be at the bidder’s own risk. Pursuant to 
clause 26 here of bids, which are not substantially responsive to the requirements of the Bid Documents 
shall be rejected. 

9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing 
at the Employer’s address indicated in the invitation to bid. The Employer will respond to any request for 
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clarification which he received earlier than 15 days prior to the deadline for submission of bids. Copies of the 
Employer's response will be forwarded to all purchasers of the bidding documents, including a description of 
the enquiry but without identifying its source. 

9.2 Pre-bid meeting 

9.2.1 Pre-Bid Meeting is Scheduled on ………………………………………….. at …….. HRS at venue at GUCL office Tripti 
Tower 4th floor, Ganeshguri, Guwahati- 06. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 
issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 
writing to all the purchasers of the bidding documents. Prospective bidders shall acknowledge receipt 
of each addendum in writing to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 
their bids, the Employer shall extend as necessary the deadline for submission of bids, in accordance 
with Sub-Clause 20.2 below. 

 
C. Preparation of Bids 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid to submitted by the bidder (refer Clause 8.1) shall be in 2 (two) separate parts i.e. 
 

The bid to be submitted by the bidder online in two separate parts: 

Part-I shall be named “Technical Bid” and shall comprise 

(i) Qualification information and supporting documents as specified in Section 2. 

(ii) Certificates, undertakings, affidavits as specified in Section 2. 

(iii) Any other information pursuant to Clause 4.2 of these instructions. 

(iv) Undertaking that the Bid shall remain valid for the period specified in Clause 15.1 

(v) Authority to seek references from the bidders Bankers (Clause 4.3.k) 

(vi) Bid Security in the form specified in ITB 

(vii) GST Registration Certificate. 

(viii) PAN Card Certificate. 

Part-II: Price (Financial) Bid shall comprise 

(i) Contractor Bid Form as specified in Section 2. 

 
Both parts as above shall be submitted on line. However, documentary evidence in support of the 

technical bid/bid security etc. shall be submitted manually before online hash submission or expiry of the date 
& time. In case of discrepancy between the two the one submitted online will govern. 

 

Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in “.pdf” 
format for multiple pages with maximum file size of 25MB. If numbers of pages exceeds, the bidders are 
advised to create multiple files and upload the same in “Upload Additional Document” stage. The BOQ sheet 
should be in .xls format. 
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Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
 

Section Particulars Volume No. 

  Invitation for Bids (IFB)  

1  Instruction to Bidders Vol – I 

3  Conditions of contract Vol – I 

4  Contract Data Vol – I 

5  Specifications Vol – I 

6 Bill of Quantities 
Vol-I 

7 
 Drawings (if furnished to the bidder in the set of bid 

document issued) 
Vol – III 

 
13. Bid Prices 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Bill of 
Quantities submitted by the Bidder. 

13.2 The Bidder must quote his bid price in Section- 2 (Contractor Bid Form) both in figure and words, 
which is to be duly signed by the bidder. A Financial Bid without any mention of bid price in the Form 
of Bid shall be treated as Non-responsive and shall not be considered for evaluation. 

13.3 All duties, taxes, and other levies payable by the Contractor under the contract, or for any other 
cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not 
be subject to adjustment on any account. 

13.5 If the bidder quoted rate is more below, then they will compromise it with the quality of works. 
Discounts offered after filling up the rates of the items shall not be taken into consideration and 
rates inserted against each item shall prevail. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than Ninety days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the Employer 
as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 
the bidders may extend the period of validity for a specified additional period. The request and the 
bidders' responses shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid except as provided 
in 15.3 hereinafter, but will be required to extend the validity of his bid security for a period of the 
extension, and incompliance with Clause 16 in all respects. 

15.3 In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), in the 
event that the purchaser requests and the Bidder agrees to an extension of the validity period, the 
contract price, if the Bidder is selected for award shall be the bid price corrected as follows : 

The price shall be increased by the factor 0.12% for each week or part of a week that has elapsed 
from the expiration of the initial bid validity to the date of issue of letter of acceptance to the 
successful Bidder. 

15.4 Bid evaluation will be based on the bid prices without taking into consideration the above correction. 

16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the 
table of IFB for this particular work. This bid security shall be in favor of the Managing Director, 
Guwahati Utilities Company Limited, Ganeshguri, Guwahati – 781006, and may be in one of the 
following forms: 
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- TDR/FDR pledged in favor of the Managing Director, Guwahati Utilities Company Limited, 
Ganeshguri, Guwahati – 781006, payable at Guwahati. 

16.2 TDR/FDR issued as surety for the bid shall be valid for at least 45 days beyond the validity of bids. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 
16.1 and 16.2 above shall be rejected by the Employer as non- responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity 
period specified in Sub-Clause 15.1. 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Bid Security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security. 
 

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 
the basic technical design as indicated in the drawing and specifications. Alternatives will not be 
considered. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit both technical and financial bids through on-line. One hard copy of technical 
bid along with supporting documents (Affidavits, Bid security, cost of bid, undertakings in original & 
other certificates) of the documents comprising the bid as described in Clause 12 of these Instructions 
to Bidders, bound with the volume containing the “Technical Bid” and clearly marked “HARDCOPY of 
Technical bid” shall be submitted. In the event of discrepancy between on line & manual technical bid, 
the one submitted online will govern. 

18.2 A hard copy of the Technical Bid shall be typed or written in indelible ink and shall be signed (in Blue 
Ink only) by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-
Clauses 4.3. All pages of the bid where entries or amendments have been made shall be initialed by 
the person or persons signing the bid. Each and every signature must be dated. Full Name of the 
bidder shall be mentioned at least in the Contractor’s Bid Form. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 
the Employer, or as necessary to correct errors made by the bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid. 

18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or gratuities, if 
any, paid or to be paid to agents relating to this Bid, and to contract execution if the Bidder is 
awarded the contract. 

 

D. SUBMISSION OF BIDS 
 

a. Form of Bid as specified in Section 2 

A) Off-line: Cost of bidding document (in ORIGINAL), Bid Security (in ORIGINAL), one hard copy of technical bid 
(supporting documents only etc.) as per clause 12.1 of the ITB for verification & checking authenticity of 
documents during evaluation. 

 
19. Sealing and Marking of Bids 

 

19.1. The Bidder shall seal the hard copy of the Technical Bid in envelope as “Technical Bid”. 
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19.2. Technical Bid to be opened on    07/ 02 /2025    (14:00 Hours.). 
The contents of Technical and Financial Bid will be as specified in Clause 12.1 

19.3. The envelopes containing hard copy of Technical Bid shall be addressed to the Employer at the following 

address: 

a) The Managing Director, Guwahati Utilities Company Limited, Ganeshguri, Guwahati 
– 781006, and 

b) Bear the following identification: 

- Bid for ; 
-Package No.    

- Bid Reference No.    

- DO NOT OPEN BEFORE    

 

19.4. In addition to the identification required in Sub-Clause 19.1 and 19.2, the envelope shall indicate the name 
and address of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to 
Clause 21, or the Evaluation Committee declares the Bid as non-responsive pursuant to Clause 23. 

19.5. If the outer envelope is not sealed and marked as above, the Employer, will assume no responsibility for the 
misplacement or premature opening of the bid. 

 

20. Deleted 

21. Deadline for Submission of Bid 

20.1. Complete Bids (including Technical and Financial Bids) must be received by the Employer at the address 
specified above not later than the date indicated in N.I.T. In the event of the specified date for the 
submission of bids declared as holiday on the date of receipt of the bids as specified the bids will be 
received and opened on the next working day at the same time and venue. 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 
Clause 10, in which case all rights and obligations of the Employer and the Bidders previously subject to 
original deadline will then be subject to the new deadline. 

20.3. Deleted 

20.4. Deleted 

20.5. Deleted 

20.6. Deleted 

20.7. Demand Draft/Bankers Cheque in favor of The Employer for the cost of bidding document should be placed 
in a separate cover marked “Cost of Bidding document” 

 

and submitted with the original paper submission for Technical Bids. Bids not accompanying cost of 
Document will not be considered. 

 

22. Late Bids 

22.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
unopened to the bidder. 

23. Modification and Withdrawal of Bids 

23.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed 
in Clause 20. 

23.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 
accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 
"WITHDRAWAL", as appropriate. 
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23.3 No bid may be modified after the Deadline for submission of bids except in pursuance of Clause 23 

23.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of 
the original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 
15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 

23.5 Deleted.  
E. BID OPENING AND EVALUATION 

 

23.1. Deleted 

23.2. Deleted 

23.3. Deleted 

23.4. Deleted 

23.5. “Financial Bids” of those bidders whose technical bids have been determined to be responsive and on 
evaluation fulfills the qualification criteria shall be opened on a subsequent date, which will be notified to 
such bidders. 

23.5 The minutes of the Bid opening, including the information disclosed to those present in accordance 
with Clause 23.1, shall be prepared. 

23.6 After the opening of the technical bids their evaluation will be taken up with respect to bid security, 
qualification information and other information furnished in Part I of the bid in pursuant to clause 12, 
thereafter on fulfilling the criteria laid down in 26.2, a list will be drawn up of the responsive bids 
whose financial bids are eligible for consideration. 

23.7 The Employer shall inform the bidders, whose technical bids are found responsive, of the date, time 
and place of opening of the financial bids. The bidders so informed, or their representative, may 
attend the meeting of opening of financial bids. 

23.8 Deleted  
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23.9 Deleted 

23.10 Deleted 

23.11 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 

24 Process to Be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 

25 Clarification of Financial Bids 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 27. 

25.2. Subject to sub-clause 25.1, no Bidders shall contact the Employer on any matter 
relating to his bid from the time of the bid opening to the time the contract is 
awarded. If the Bidders wish to bring additional information to the notice of the 
Employer, it should do so in writing. 

25.3. Any effort by the Bidders to influence the Employer in the bid evaluation, bid 
comparisons or contract award decisions may result in the rejection of the Bidders’ 
bid. 

26 Examination of Bids and Determination of Responsiveness 

26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine 
whether each Bid (a) meets the eligibility criteria. 

26.2. Criteria defined in Clause 3 and 4, (b) has been properly signed (c) is accompanied by 
the required securities and (d) is substantially responsive to the requirements of the 
Bidding documents. During the detailed evaluation of the “Financial Bid”, the 
responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specification, and drawings. 

26.3. A substantially responsive “Financial Bid” is one, which conforms to all the terms, 
conditions, and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer right or 
the Bidder’s obligations under the contract; or (c) whose rectification would affect 

unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

26.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawals of the 
non-conforming deviation or reservation. 

27 Correction of Errors 



 
20  

27.1. Bid determined to be substantially responsive will be checked by the employer for any 
arithmetic errors. Errors will be corrected by the employer as follows- 

(a) Where the discrepancy between the rates in figures and in words, the rate in the words 
will govern; and 

(b) Where there is a discrepancy between the unit and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2. The amount stated in the bid will be adjusted by the employer in accordance with the above 
procedure for the correction of errors and with the concurrence of the bidder, shall be 
considered as binding upon the bidder. If the bidder does not accept the corrected amount, 
the bid shall be rejected, and the bid security may be forfeited in accordance with the sub-
clause 16.6 (b). 

28 Evaluation and Comparison of Financial Bids 

28.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2.  

28.2. In evaluating the Bids the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows: 

a) Basis for evaluation of financial bids will be the latest APWD Schedule of 
Rates (Civil, Sanitary & water supply & Electrical works) 2013-2014 OR 
departmentally approved rate of GUCL as considered in the relevant 
estimates. 

b) Making any correction for errors pursuant to Clause 27; or 

c) Making an appropriate adjustment for any other acceptable variations, 
deviations; and 

d) Making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with Sub-Clause 23.6. 

e) Rounding the Bid Price to the nearest rupee as per Government circular. 

28.3. The Employer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise results in unsolicited benefits for the Employer, 
shall not be taken into account in Bid evaluation. 

28.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Condition of Contract, during the period of implementation of the contract, will not be 
taken into account in Bid evaluation. 

28.5. If the Bid of the successful Bidder is seriously unbalanced (more than 10% high or low) 
in relation to the Department’s estimate of the cost of work to be performed under 
the contract, the Employer may require the Bidder to produce detailed price 
analysis for any or all item of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction and installation methods and 
schedule proposed. After evaluation of the price analysis, the Employer may require 
that the amount of the performance security set forth in Clause 34 be increased at the 
expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

29 A bid unrealistically priced low or high shall be rejected as non-responsive. The whole 

tendering and evaluation process will be scrutinized and finalized by the tender 

Evaluation Committee, GUCL and the decision taken by the committee will be binding 

on the bids. 
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30. Award Criteria 
AWARD OF CONTRACT 

30.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bids 
have been determined. 

i. To be substantially responsive to the Bidding documents both in technical & 
financial aspects of the bid. 

II. To be within the available Bid capacity adjusted to account for his quoted 
bid price. 

III. The work shall be awarded at the lowest responsive bid price. 

IV. The Employer is not in a compulsion to award the work to the lowest bidder. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract 
will in such case be awarded to the next lowest bidder at his evaluated bid. 

31. Deleted 

32. Employer’s right to accept any Bid and to reject any or all Bids. 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all bids, at any time prior to the awards of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer’s actions. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price"). 

33.2. The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
32. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be kept ready for signature of the successful bidder in the 
office of employer within 14 days following the notification of award along with the 
Letter of Acceptance. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

34. Performance Security 

34.1. Within 15 (Fifteen) days of receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security in any of the forms given below 
for an amount equivalent to 5% (Five p.c.) of the Contract price plus additional security 
for unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 47 of Conditions 
of Contract: 
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i. A bank guarantee in the form given in Section 6; or 

ii. TDR/FDR pledged in favor of the Managing Director, Guwahati Utilities Company 
Limited, Ganeshguri, Guwahati – 781006, payable at Guwahati. 

34.2. The additional performance security for unbalanced Bids shall be 20% of the 
difference of cost of the unbalanced items rounding off to the nearest thousand. 

34.3. If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled Indian 
bank located in India and acceptable to the Employer. 

34.4. Failure of the successful bidder to comply with the requirements of sub-clause 34.1 
shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the contract, 
and the Employer shall resort to awarding the contract to the next ranked bidder. 

35. Advance Payments and Security 

35.1. Deleted. 

36. Adjudicator 

36.1. The Employer may propose to appoint Adjudicator under the Contract, at a daily 
retainer fee to be announced plus daily allowances and reimbursable expenses. The 
Bidder shall bear part or full expenses for the adjudicator in case of a dispute requiring 
the appointment of the adjudicator. 

37. Fraud and Corruption: 

37.1. It is the Guwahati Municipal Corporation’s policy to require that bidders, suppliers, 
Contractor and their agents (whether declared or not), sub-Contractor, sub- 
consultants, service providers or suppliers, and any personnel thereof, observe the 
highest standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the GUCL: 

(a) Defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 

(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation; 

 
(iii) “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party; 

 
(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

 
(v) “Obstructive practice” is deliberately destroying, falsifying, altering or concealing 
of evidence material to the investigation or making false statements to investigators in 
order to materially impede an investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation, 
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(vi) The Employer shall reject a proposal for award if it determines that the bidder 
recommended for award, or any of its personnel, or its agents, or its sub- consultants, 
sub-Contractor, service providers, suppliers and/or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices 
in competing for the contract in question; 

 
(vii) The Employer shall sanction a firm or individual, at any time, by publicly 
declaring such firm or individual ineligible, either indefinitely or for a stated period of 
time: (i) to be awarded contract; and (ii) to be a nominated 7 sub-Contractor, 
consultant, supplier or services provider of an otherwise eligible firm being awarded 
contract; 

37.2. Furthermore, Bidders shall be aware of the provision stated in sub-clause 28.2 
and sub clause 57 of the Conditions of Contract. 
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SECTION 2: 

 

FORMS OF BID, QUALIFICATION- INFORMATION 

AND LETTER OF ACCEPTANCE 

 
Table of Forms: 

 

- CONTRACTOR’S BID 

- QUALIFICATION INFORMATION 

- LETTER OF ACCEPTANCE 

- NOTICE TO PROCEED WITH THE WORK 

- AGREEMENT FORM 
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Contractor's Bid 

Description of the Works:     

 

 

 

To, 

 

The Managing Director, Guwahati Utilities Company Limited, 
Ganeshguri, Guwahati-781006. 

Dear Sir, 

Having examined the bidding documents including addendum, we offer to execute the Works described above 
in accordance with the Conditions of Contract, Specifications, and Drawings        accompanying        this        Bid        
for         the         Contract         Price         of  Rs [in figures](Rupees 

 

  ) [in letters]. 

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand that 
you are not bound to accept the lowest or any Bid you receive. 

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage 
in bribery. 

We also undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988”. 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of notice to commence, and to complete the whole of the Works comprised in the Contract within the 
time stated in the Appendix to Conditions of Contract. 

We agree to abide by this tender, and it shall remain binding upon us. 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by the 
Bidding documents. 

Yours faithfully, 

 
 
Authorized Signature: 

Name & Title of Signatory: 
 

Full Name of Bidder: (In Capitals only)    

 

Address: 
Contact No.: 
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Qualification Information 

The information to be filled in by the Bidder in the following pages will be used for 
purposes of post qualification as provided for in Clause 4 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 
 

1.1 Constitution or legal status of Bidder [Attach copy] 

 
Place of registration:    

 

Principal place of business:    
 

Power of attorney of signatory of Bid [Attach] 
 

1.2 Total value of Engineering (Electrical) work/supply executed and payments received in 
the last three/five years** (Attach certificates from Engineer-in-charge not below the 
rank of Executive Engineer) 

 

2017- 2018    
 

2018- 2019    
 

2019- 2020    
 

2020- 2021  
 
2021- 2022 

1.3.1 Work performed as prime Contractor (in the same name) on works of a similar 
nature over the last three/five  

 

 
N

am
e 

o
f 

W
o

rk
 

 
N

am
e 

o
f 

Em
pl

o
ye

r*
 

D
es

cr
ip

ti
o

n 
o

f 

W
o

rk
 

 
C

o
n

tr
ac

t 
N

o
. 

 
V

al
u

e 
o

f 
C

o
n

tr
ac

t (
R

s 

in
 L

) 

D
at

e 
o

f 
Is

su
e 

o
f 

W
o

rk
 O

rd
er

 

 
St

ip
u

la
te

d
 p

er
io

d
 o

f 

C
o

m
p

le
ti

o
n

 

 
A

ct
u

al
 D

at
e 

o
f 

C
o

m
p

le
ti

o
n

 

 
R

em
ar

k 

         

         

(Use separate sheet using landscape orientation) 
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1.3.2 Quantities of work executed as prime Contractor (in the same name and style) in the 
last three/five years: ** 

 

Name of the 
Work 

Name of the 
Employer 

Quantity of work performed 
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LT ( 415 V) 
lines (km) 

HT ( 11000 
V) lines 

(km) 

LED 
lights 

Solar 
powered 

lights 

High 
Mast 
lights 

                

                

                

                

                

                

 
*Attach certificate(s) from the Engineer(s)-in-Charge 
@The item of work for which data is requested should tally with that specified in ITB clause 
4.4A( c). 

** Immediately preceding the financial year in which bids are received. 
 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 
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* Attach certificate(s) from the Engineer(s)-in-Charge. 
(Use separate sheet in landscape orientation) 

 

(B) Works for which bids already submitted: 
 

 
Name of 

work 

 
Place Name & 

Address of 
Employer 

Estimated 
Value of 
Works 

(Rs in L)) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

 
Remarks, if 

any 
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(Use separate sheet in landscape orientation) 

1.5 The following items of Contractor's Equipment are essential for carrying out the 
Works. The Bidder should list all the information requested below. Refer also to Sub 
Clause 4.3 (e) of the Instructions to Bidders. 

 

Sl. 
No. 

 
Item of 

Equipment 

Requirement Availability Proposal  

Remarks  
No. 

 
Capacity 

Owned 
(No.) 

Leased 
(No.) 

To be 
procured 

(No.) 

 
Capacity 

Age & 
condition 

1. Truck mounted 
hydraulic ladder 

01        

 
2. 

Telescopic 
ladder 

 
01 

 
 

      

3. IR 
measurement 

device 

 

01 

       

4. Work-man’s 
safety gear 

15        

5. Welding M/C 02  
      

 
6. 

Diesel 

Electric 

Generator 

 
01 

       

 
7. 

Tool-box 
(Consisting 

Wrenches, live 
wrench, screw 
driver, striping 
pliers, multi-

meter, 
electrical tap, 

measuring tap, 
electrician tap 

etc). 

 
 
 
 
 

10 

       

 
8. 

Working DI 
truck with life 

table 

 
03 

 

 

      

9. Warning signs, 
flash-lamps 

with lift stations 

 

15 

       

1.6 Qualifications and experience of key personnel proposed for administration and 
execution of the Contract. Attach biographical data. Refer also to Sub-Clause 4.3 (f) 
and 4.3 (g) and 4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the 
Conditions of Contract. At least one Project Manager and one Technical Person 
[Graduate Engineer (Electrical) with three years’ experience/Diploma Engineer 
(Electrical) with five years’ experience] for contracts of value more than Rs 50.00 Lakhs 
would be required. For contracts worth less than Rs 50.00 Lakhs, one Graduate 
Engineer (Electrical) and one Supervisor (Electrical) with 5 – 10 years’ experience in 
electrical works would be required. 

1.7 Deleted. 

 

1.8 Evidence of access to financial resources to meet the qualification requirements: 
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cash in hand, lines of credit, etc. List them below and attach copies of support 
documents 

[Sample format attached]. 

 
1.9. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who 

may provide references if contacted by the Employer. 
 

1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the 
instructions to Bidders. 

 
 

 

 

 

1.11 Proposed work method and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. 
[Refer ITB Clause 4.1 and 4.3 (m)]. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES –* CLAUSE 4.4 [B] [c] OF ITB 

 

 
BANK CERTIFICATE 

 
This is to certify that M/s. …………………………… is a reputed company with a good financial 
standing. 

 
If the contract for the work, namely; -…………………………………………………………………………………… 
Package No……………………………………………………………………………………………………………………………. 
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 
extent of Rs ...................... to meet their working capital requirements for executing the 
above 

contract. 
 
 

             Name of Bank                                                                                               Senior Bank Manager 

             Address of the Bank 
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Letter of Acceptance 
(Letterhead paper of the Employer) 

 
 

To: 
  [date] 

 

  
[name and address of the Contractor] Dear 

Sirs, 

This is   to   notify   you   that   your   Bid   dated      for   execution   of 
the   
  [name of the contract and identification number, as given in the Instructions to     Bidders]   
for      the      Contract      Price      of      Rupees         ( 
 ) [amount in words and figures], as corrected and modified in accordance with the 
Instructions to Bidders is hereby accepted by our Agency. 

 
You are hereby requested to furnish Performance Security, plus additional security for unbalanced 

bids in terms of ITB clause 28.5, in the form detailed in Para 34.3 of ITB for an amount of Rs. ————— within 
7 days of the receipt of this letter of acceptance valid up to 28 days from the date of expiry of Defects 
Liability Period i.e. up to ............................................................................................................ and sign the 
contract, failing which action as stated in Para 32.4 of ITB will be taken. 

 
 

Yours faithfully, 
 

 
Authorized Signature 

Name and Title of Signatory  

Name of Agency 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

  (date) 

 

To 

 
—————————————— (name and address of the Contractor) 
—————————————— 
—————————————— 

 
Dear Sirs: 

 
Pursuant to your furnishing the requisite security as stipulated in ITB clause 34 and signing of the 

contract agreement for the construction of @ a Bid Price of Rs. 
  
          , you are hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents. 

 
Yours faithfully, 

 
 
 

(Signature, name and title of signatory authorized to sign on behalf of Employer) 
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Agreement Form 
Agreement 

 
This agreement, made the day of 20 , 
between       

 

[name and address of Employer] (hereinafter called “the Employer)” of the one part and 

 

 
[name and address of 

Contractor] (hereinafter called “the Contractor”) of the other part. 
 

Whereas the Employer is desirous that the Contractor execute 
 

 

       [name and identification 

number of Contract] (Hereinafter called “the Works”) and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects

 therein, at a contract price of 

Rs................................................................................. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying the defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

i) Letter of Acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

v) Conditions of contract (including Special Conditions of Contract); 

vi) Specifications; 

vii) Bill of Quantities 
 



 
34  

viii) Drawings ; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

The Common Seal of     

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said in the 

presence of: 

 
Binding Signature of Employer    

 

Binding Signature of Contractor   
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SECTION 3: CONDITIONS OF CONTRACT 
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Conditions of Contract 

A. General 

 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 49.1. 

The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 

The Contract Data defines the documents and other information which comprise the 
Contract. 

The Contractor is a person or corporate body who’s Bid to carry out the Works has 
been accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor 
to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the Works. 

The Engineer is the person named in the Contract Data (or any other competent 
person appointed and notified to the Contractor to act in replacement of the 
Engineer) who is responsible for supervising the execution of the works and 
administering the Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to execute the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer by issuing 
an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions at 
the site, existing street-illumination system of the site including the source of power-
supply and transformers. 

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. In any case of ambiguity, 
it would be the specifications as per the latest BIS Code and notifications of the Govt.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and 
turn over to the Employer, as defined in the Contract Data. 

Extended period of maintenance is the period over which, contractor is to maintain 
the system of works executed with required O & M as schedule beyond the defect 
liability period as mentioned in the contract data. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date, 
Extended Period of Maintenance apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the whole of 
the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority: 
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(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications 

(7) Bill of Quantities 

(8) Drawings and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

4. Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

5. Delegation 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 
except to the Adjudicator after notifying the Contractor and may cancel any delegation 
after notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Engineer but may not assign 
the Contract without the approval of the Employer in writing. Subcontracting does not 
alter the Contractor's obligations. 

8. Other Contractor 

8.1 The Contractor shall cooperate and share the Site with other Contractor, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractor. The Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may modify 
the schedule of other Contractor and shall notify the Contractor of any such 
modification. 

 

 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve any 
proposed replacement of key personnel only if their qualifications, abilities, and 
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relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 

 

10. Employer’s and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13. Insurance 

13.1 Deleted 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 
referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15. Queries about the Contract Data 

15.1 The Engineer will clarify queries on the Contract Data. 

16. Contractor to construct, install and execute the Works  

16.1 The Contractor shall construct, install and execute the Works in accordance with the 
Specification and Drawings, and as per instructions of Engineer. 

17. The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Starting Date and shall 
carry out the Works in accordance with the program submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion Date. 

18. Approval by the Engineer 
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18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site is the property of the Employer. The Contractor is to notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and this will be 
Compensation Event. 

21.2 On possession of the site and not later than 07 (seven) days from issuance of the Notice 
to Proceed with the Work, the Contractor will erect permanent plaque/signage board 
in permanent nature as prescribed and approved by the Engineer-in-Site. 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant 
are being manufactured/fabricated/assembled for the works. 

 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer which comply with the 
applicable laws where the Site is located. 

B. Time Control 

24. Program 

24.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer 
for approval a Program including Environmental Management Plan showing the 
general methods, arrangements, order, and timing for all the activities in the Works 
supported by bar chart or any other method of graphical presentation such as Gantt 
Chart along with monthly cash flow forecast. The employer may direct the contractor 
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to prepare the study/ surveying documents in format or tables decided or approved by 
the Engineer. 

24.2  An update of the Program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

24.3 The Contractor shall submit to the Engineer, for approval, an updated Program at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Program within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and   continue to 
withhold this amount until the next payment after the date on which the overdue 
Program has been submitted. 

24.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. 
The Contractor may revise the Program and submit it to the Engineer again at any 
time. A revised Program is to show the effect of Variations and Compensation Events. 

25. Extension of the Intended Completion Date 

25.1 The Engineer shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to accelerate 
the remaining work and which would cause the Contractor to incur additional cost. 

25.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

26. Delays Ordered by the Engineer 

26.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

 

27. Management Meetings 

27.1 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

27.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

28. Early Warning 

28.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The Engineer may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate is to be 
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provided by the Contractor as soon as reasonably possible. 

28.2 The Contractor shall cooperate with the Engineer in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Engineer. 

 

C. Quality Control 

 

29. Identifying Defects 

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 

29.2 The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s 
work and notify the Engineer and Contractor of any defects that are found. Such a 
check shall not affect the Contractor’s or the Engineer’s responsibility as defined in the 
Contract Agreement. 

30. Tests 

30.1 If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no Defect the test 
shall be a Compensation Event. 

31. Correction of Defects 
 

31.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect  
within the length of time specified by the Engineer’s notice. 

32. Uncorrected Defects 

32.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s 
notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

Note: Where in certain cases, the technical specifications provide for acceptance of works within 
specified tolerance limits at reduced rates, Engineer will certify payments to Contractor 
accordingly. 

 

D. Cost Control 

 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain items for the supplying, installation, testing, 
commissioning, maintenance (for works in which maintenance for a definite period is a 
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part of contract package) work to be done by the Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

34. Changes in the Quantities 
 

34.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent provided the change is attributed to 
the Department i.e., either the B.O.Q. is prepared by the department or variation is 
due to change/ modification ordered by the Department and the same exceeds 1% of 
initial Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering, 

 

(a) Justification for rate adjustment as furnished by the Contractor, 

(b) Economies resulting from increase in quantities by way of 
reduced plant, equipment, and overhead costs, 

(c) Entitlement of Contractor to compensation events where such 
events are caused by any additional work 

 

34.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the Prior approval of 
the Employer. 

34.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

 

35. Variations 

35.1 All Variations shall be included in updated Programs produced by the Contractor. 

36. Payments for Variations 

36.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit 
rates) for carrying out the Variation when requested to do so by the Engineer. The 
Engineer shall assess the quotation, which shall be given within seven days of the 
request or within any longer period stated by the Engineer and before the Variation is 
ordered. 

36.2 If the work in the Variation corresponds with an item description in the Bill of 
Quantities and if, in the opinion of the Engineer, the quantity of work above the limit 
stated in Sub Clause 38.1 or the timing of its execution do not cause the cost per unit of 
quantity to change, the rate in the bill of Quantities shall be used to calculate the value 
of the Variation. If the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the Bill of Quantities, the 
quotation by the Contractor shall be in form of new rates for the relevant items of 
work. 

36.3 If the Contractor's quotation is unreasonable (or if the Contractor fails to provide the 
Engineer with a quotation within a reasonable time specified by the engineer in 
accordance with Clause 40.1), the Engineer may order the Variation and make a 
change to the Contract Price which shall be based on Engineer’s own forecast of the 
effects of the Variation on the Contractor's costs. 

36.4 If the Engineer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall 
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be given and the Variation shall be treated as a Compensation Event. 

36.5 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning. 

37. Cash flow forecasts 

37.1 When the Program is updated, the Contractor is to provide the Engineer with an 
updated cash flow forecast. 

38. Payment Certificates 

38.1 The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously along 
with details of measurement of the quantity of works executed in a tabulated form as 
approved by the Engineer. 

38.2 The Engineer shall check the details given in the Contractor's monthly statement and 
within 14 days certify the amounts to be paid to the Contractor after taking into 
account any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 46.4 of the 
Contract Data (Secured Advance). 

 

38.3 The value of work executed shall be determined by the Engineer after due check 
measurement of the quantities claimed as executed by the Contractor. 

38.4 The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

38.5 The value of work executed shall include the valuation of Variations and 
Compensation Events. 

38.6 The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, retention, other 
recoveries in terms of the contract and taxes, at source, as applicable under the law. 
The Employer shall pay the Contractor the amounts certified by the Engineer within 28 
days of the date of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest 
shall be calculated from the date by which the payment should have been made up to 
the date when the late payment is made at 8% per annum. 

39.2 If an amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the absence of dispute. 

39.3 Items of the Works for which no rate or price has been entered in will not be paid for 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

40. Compensation Events 
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40.1 The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Contract Data. 

(b) The Employer modifies the schedule of other Contractor in a way which affects 
the work of the Contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time. 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests 
upon work which is then found to have no Defects. 

(e) The Engineer unreasonably does not approve for a sub-contract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available publicly 
and from a visual inspection of the Site. 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other reasons. 

(h) Other Contractor, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effect on the Contractor of any of the Employer’s Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the 
Contract. 

40.2 If a Compensation Event would cause additional cost or would prevent the work being 
completed before the Intended Completion Date, the Intended Completion Date shall 
be extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended. 

40.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor's forecast cost has been provided by the Contractor, it is to be assessed 
by the Engineer and the Intended Completion Date shall be extended accordingly. If 
the Contractor's forecast is deemed unreasonable, the Engineer shall adjust the 
Intended Completion Date based on Engineer’s own forecast. The Engineer will   
assume that the Contractor will react competently and promptly to the event. 

40.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Engineer. 

41. Tax. 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 
other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. 
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42. Currencies 

42.1 All payments shall be made in Indian Rupees. 

43. Price Adjustment 

43.1 Contract price shall not be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants during the tenure of the contract. 

 

43.2 To the extent that full compensation for any rise or fall in costs to the Contractor, the 
unit rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs. 

44. Retention 

44.1 The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 

44.2 On Completion of the whole of the Works half the total amount retained is repaid to 
the Contractor and half when the Defects Liability Period has passed and the Engineer 
has certified that all Defects notified by the Engineer to the Contractor before the end 
of this period have been corrected. 

44.3 On completion of the whole works, the Contractor may substitute retention money 
(balance half) with an “on demand” Bank guarantee. 

45. Liquidated Damages 

45.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date (for the whole of the works or the milestone as stated in 
the contract data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages does not affect 
the Contractor’s liabilities. 

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer shall correct any over payment of liquidated damages by the Contractor 
by adjusting the next payment certificate. The Contractor shall be paid interest on the 
over payment calculated from the date of payment to the date of repayment at the 
rates specified in Sub Clause 43.1. 

45.3 If the Contractor fails to comply with the time for completion as stipulated in the 
tender, then the Contractor shall pay to the employer the relevant sum stated in the 
Contract Data as Liquidated damages for such default and not as penalty for everyday 
or part of day which shall elapse between relevant time for completion and the date 
stated in the taking over certificate of the whole of the works on the relevant section, 
subject to the limit stated in the contract data. 

The employer may without prejudice to any other method of recovery deduct the 
amount of such damages from any monies due or to decode due to the Contractor. 
The payment or deduction of such damages shall not relieve the Contractor from his 
obligation to complete the works on from any other of his obligations and liabilities 
under the contract. 

On attaining maximum limit of liquidated damage by the Contractor the Executive 
Engineer may cancel the work within 7 days’ notice and balance work will be 
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completed by the department through other agency at the risk & cost of the 
Contractor. 

 

45.4 If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking – Over Certificate has been issued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainder of the Works 
or of that Section shall, for any period of delay after the date stated in such Taking-
Over Certificate, and in the absence of alternative provisions in the Contract, be 
reduced in the proportion which the value of the part so certified bears to the value of 
the whole of the Works or Section, a applicable. The provisions of this Sub- Clause shall 
only apply to the rate of liquidated damages and shall not affect the limit thereof. 

46. Advance Payment 

46.1 Deleted. 

46.2 Secured Advance - Deleted 
 

47. Securities 

47.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by 
a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 
Performance Security shall be valid until a date 28 days from the date of expiry of 
Defects Liability Period and the additional security for unbalanced bids shall be valid 
until a date 28 days from the date of issue of the certificate of completion. The 
performance security of a joint venture shall be in the name of the joint venture. 

48. Cost of Repairs 

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 

E. Finishing the Contract 

 

49. Completion 

49.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 
Works and the Engineer will do so upon deciding that the Work is completed. In case 
of works which includes a maintenance component, this certificate of completion will 
mean the completion of the first part of the contract only excluding the maintenance 
component for which completion certificate will be issued only after successful 
completion of the extended maintenance period. Hence, completion certificate will be 
issued in two stages, first one will be the Certificate of Completion - I (excluding the 
maintenance part) and the second will be the Certificate of Completion - 2 (including 
the maintenance part) 

50. Taking Over 

50.1 The Employer shall take over the Site and the Works within seven days of the   Engineer 
issuing a Certificate of Completion-2 and Information sharing, Record-sharing etc. are 
satisfactorily completed by the contractor at the end of the Defect Liability Period In 
case of works which includes a maintenance component, the taking over will be at the 
successful completion of the period of maintenance on signing of the taking-over 
documents by both contractor and the owner. 
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51. Final Account 

51.1 The Contractor shall supply to the Engineer a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Engineer shall issue a No Defect Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and 
issue a payment certificate, within 56 days of receiving the Contractor’s revised 
account. 

52. Operating and Maintenance Manuals  

52.1  If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 

52.2 If the Contractor does not supply the Drawings and/or manuals/ Field Reports by the 
dates stated in the Contract Data, or they do not receive the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments due to 
the Contractor. 

52.3 If the package of work includes a provision for maintenance for extended maintenance 
period, the format and details of document will be issued by the Engineer. 

53. Termination 

53.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Engineer; 

(b) The Engineer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 28 days; 

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor 
within 56 days of the date of the Engineer's certificate; 

(e) The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

(f) The Contractor does not maintain a security which is required; 

(g) The Contractor has delayed the completion of works by the number of days for 
which the maximum amount of liquidated damages can be paid as defined in the 
Contract data; and 

(h) If the Contractor, in the judgment of the Purchaser has engaged in fraud and 
corruption, as defined in GCC Clause 57, in competing for or in executing the Contract. 
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53.3 When either party to the Contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed under Sub Clause 53.2 above, the Engineer shall 
decide whether the breach is fundamental or not. 

 

53.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure, hand over all information, data, document and records to the 
employer and leave the Site as soon as reasonably possible. 

54. Payment upon Termination 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Employer. 

54.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

55. Property 

55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default. 

56. Release from Performance 

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all   work 
carried out before receiving it and for any work carried out afterwards to which 
commitment was made. 

57 Fraud & Corruption 

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, 
collusive coercive or obstructive practices, in competing for or in executing the 
Contract, then the Employer may, after giving 14 days notice to the Contractor, 
terminate the Contractor’s employment under the Contract and expel him from the 
Site, and the provisions of Clause 53 shall apply. 

Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
works, then that employee shall be removed in accordance with Clause 9 (Personnel). 

For the purposes of this Sub-Clause: 
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(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party*; 

(ii) “Fraudulent practice” is any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation**; 

(iii) “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party#; 

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party$; 

(v) “Obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede a investigation into allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation, or 

(bb) acts intended to materially impede the exercise of GUCL’s inspection rights. 

* For the purpose of this sub-paragraph, “another party” refers to a public official 
acting in relation to the procurement process or contract execution. In this context, 
“public official” includes GUCL staff and employees of other organizations taking or 
reviewing procurement decisions. 
** For the purpose of this sub-paragraph, “party” refers to a public official; the terms 
“benefit” and “Obligation” relate to the procurement process or contract execution; 
and the “act or omission” is intended to influence the procurement process or contract 
execution. 
# For the purpose of this sub-paragraph, “parties” refers to participants in the 
procurement process (including public officials) attempting either themselves, or 
through another person or entity not participating in the procurement or selection 
process, to simulate competition or to establish bid prices at artificial, non competitive 
levels, or are privy to each other’s bid prices or other conditions. 
$ For the purpose of this sub-paragraph, “party” refers to a participant in the 
procurement process or contract execution. 



 
51  

F. Special Conditions of Contract 

 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-Contractor shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State or the Central Government or the 
local authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non- observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The Employer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more or on death the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act 
Provides for monthly contributions by the employer plus workers @ 10% or 8.33%. 
The benefits payable under the Act are : 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 
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e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer if they employ 20 
or more contract labour. 

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of Buildings, Roads, and 
Runways are scheduled employments. 

g) Payment of Wages Act 1936: It lies down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work 
of equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 
or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/-per month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and gets the same certified by the designated Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: The Act is applicable to an establishment which employs 5 or more inter- 
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, travelling 
expenses from home up to the establishment and back, etc. 
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o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the Building 
or construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948: The Act lays down the procedure for approval at plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

3. SUB-CONTRACTING (GCC Clause 7) 

Please add the following as Clause 7.2: 

 The Contractor shall not be required to obtain any consent from the employer for: 

a) The sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the contract; 

b) The provision of labour; and 

c) The purchase of materials which are in accordance with the standards specified in 
the Contract. 

 

Beyond this if the Contractor proposes sub-contracting any part of the work during 
execution of works, because of some unforeseen circumstances to enable him to 
complete the work as per terms of the contract; the Engineer will consider the 
following before according approval: 

- The Contractor shall not sub-contract the whole of the Works. The limit for sub- 
contracting shall be 25% of the Contract price. Proposal for sub-contracting shall 
contain detailed experience, equipment and personnel for sub-Contractor along with 
items and quantities to be sub contracted. 

- The Contractor shall not sub-contract any part of the Work without prior consent of 
the Engineer. Any such consent shall not relieve the Contractor from any liability or 
obligations under the contract and he shall be responsible for the acts, defaults and 
neglects of any sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents or workmen. 

- The Engineer should satisfy whether (a) the circumstances warrant such sub- 
contracting; and(b) the sub-Contractor so proposed for the Work possess the 
experience, qualifications and equipment necessary for the job proposed to be 
entrusted to them in proportion to the quantum of work to be sub-contracted. 

- If payments are proposed to be made directly to that sub-Contractor, this should be 
subject to specific authorization by the prime Contractor so that this arrangement 
does not alter the Contractor’s liability or obligations under the contract. 

 
(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting 
elements of the 
works amounting to more than 20 percent of the Bid Price. For each such proposal the 
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qualification and the experience of the identified sub-Contractor in the relevant field should be 
furnished along with the bid to enable the employer to satisfy himself about their qualifications 
before agreeing for such subcontracting and include it in the contract. In view of the above, 
normally no additional sub-contracting should arise during execution of the contract. 
2. However, [a] sub contracting for certain specialized elements of the work is not unusual and 
acceptable for carrying out the works more effectively; but vertical splitting of the works for 
subcontracting is not acceptable. 
[b] In any case, proposal for subcontracting in addition to what was specified in bid and stated 
in contract agreement will not be acceptable if the value of such additional sub-contracting 
exceeds 25% of value of work which was to be executed by Contractor without sub-contracting. 
3. Assignment of the contract may be acceptable only under exceptional circumstances such as 
insolvencies/liquidation or merger of companies etc. 

 
4. ARBITRATION 

The procedure for arbitration will be as follows: 

a)  In case of Dispute or difference arising between the Employer and a domestic 
Contractor relating to any matter arising out of or connected with this agreement, 
such disputes or difference shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996. 

b) Arbitration proceedings shall be held at Guwahati, India, and the language of the 
arbitration proceedings and that of all documents and communications between the 
parties shall be English. 

 

c) The disputes or differences arising shall be referred to a Sole Arbitrator. The Sole 
Arbitrator should be appointed by agreement between the parties; failing such 
agreement, by the appointing authority, namely the Indian Council of Arbitration. 

d) Performance under the contract shall continue during the arbitration proceedings and 
payments due to the Contractor by the owners shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

5. PROTECTION OF ENVIRONMENT: 

Add the following as GCC Clause 16.2: 

The Contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. During continuance of the contract, the Contractor and his sub-Contractor shall 
abide at all times by all existing enactments on environmental protection and rules made there 
under, regulations, notifications and bye-laws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification that may 
be issued in this respect in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of wholesomeness 
of water. 

'Pollution’ means such contamination of water or such alteration of the physical, 
chemical or biological properties of water or such discharge of any sewage or trade effluent or 
of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as 
may, or is likely to, create a nuisance or render such water harmful or injurious to public health 
or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 
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life and health of animals or plants or of aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere 
of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise) 
present in the atmosphere in such concentration as may be or tend to be injurious to human 
beings or other living creatures or plants or property or environment. 

The Environment (Protection) Act, 1986. This provides for the protection and 
improvement of environment and for matters connected therewith, and the prevention of 
hazards to human beings, other living creatures, plants and property. 'Environment' includes 
water, air and land and the interrelationship which exists among and between water, air 
and land, and human beings, other living creatures, plants, micro-organism and property. 

The Public Liability Insurance Act, 1991, This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring while 
handling hazardous substances and for matters connected herewith or incidental thereto. 
Hazardous substance means any substance or preparation which is defined as hazardous 
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 
be specified by notification by the Central Government. 

6. LIQUIDATED DAMAGES: 

Sub-clause 44.1: 
Please substitute the last sentence with the following: 

“Time is the essence of the contract and payment or deduction of liquidated damages 
shall not relieve the Contractor from his obligation to complete the work as per agreed 
construction program and milestones or from any other of the Contractor’s obligations and 
liabilities under the contract.” 

7. PRIORITY OF DOCUMENTS: 

Sub-clause 2.3: 
Please substitute sub paragraphs (a) to (j) with the following: 

a) Agreement, 

b) the Letter of Acceptance, 

c) Contractor’s Bid, 

d) the addenda ( if any) 

e) Special Conditions of Contract 

f) Contact Data; 

g) General Conditions of Contract 

h) Specifications 

i) Part-II-Supplementary Technical Specifications including additional 
Technical Specifications. 

j) Part-I General Specifications 

k) Part-III- Environmental Management Plan 

l) Bill of Quantities 

m) Drawings 

n) Any other documents forming part of the Contract. 

 
8. Safety & Welfare Provisions for labours to be employed by the Contractor/ supplier/ 

manufacturer/dealer 

All necessary personal safety equipment as considered adequate by the Engineer shall 
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be available for use of persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor shall take adequate steps to ensure proper use of such 
equipment by those concerned. 

1. Safety Provisions: 

The Contractor shall comply with all the precautions as required for the safety of the 
workmen. 

i. All workmen at site shall be provided with safety helmets and yellow/orange jackets. 
Workmen required on site during night hours shall be provided with fluorescent yellow 
jackets with reflective lopes. 

 

ii. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete 
etc. shall be provided with protective footwear, protective goggles. 

iii. Those engaged in handling any material, which is injurious to the eyes, shall be 
provided with protective goggles protective goggles. 

iv. Those engaged in welding works shall be provided with welder's protective eye- shield. 

v. Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

vi. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 
done from the ground, or from solid construction except for such short period work as 
can be done safely from ladders. When a ladder is used, an extra labourer shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable foot-holds and hand-holds shall be provided on the ladder, which shall be 
given an inclination not steeper than 1/4 to 1. 

vii. Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 metre 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the support or structure. 

viii. Working platforms, gangways, and stairways shall be so constructed that they do not 
sag unduly or unequally, and if the height of any platform or gangway or stairway is 
more than 3.25 metres above ground level or floor level, it shall have closely spaced 
boards, have adequate width and be suitably provided with guard rails as described in 
(vii) above. 

ix. Every opening in the floor of a structure or in a working platform shall be provided 
with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of one metre. 

x. Safe means of access and egress shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder shall be 
over 9 metres in length. The width between side rails in a rung ladder shall in no case 
be less than 30 cm for ladders up to and including 3metres in length. For longer 
ladders the width shall be increased at least 6 mm for each additional 30 cm of length. 
Spacing of steps shall be uniform and shall not exceed 30 cm. 

xi. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
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materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect the public from accidents and shall be bound to bear 
the expenses of defending every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and costs which may be awarded in any such suit, 
action or proceedings to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 

xii. Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all times 
be supplied with at least one ladder for each 20 metres in length or fraction thereof. 
Ladders shall be extended from the bottom of the trench to at least 1 metre above the 
surface of the ground. The sides of a trench, which is 1.5metres or more in depth shall 
be stepped back to provide a suitable slope, or be securely held by timber bracing so 
as to avoid the danger of side collapse. Excavated material shall not be placed within 
1.5 metres of the edge of any trench or half the depth of the trench, whichever is 
more. Excavation shall be made from the top to the bottom. Under no circumstances 
shall undermining or undercutting be done. 

xiii. When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that manhole covers are open and manholes are ventilated 
at least for an hour before workers are allowed to go into them. Manholes so open 
shall be cordoned off with suitable railing and provide warning signals or boards to 
prevent accidents to the public. 

xiv. Demolition: Before any demolition work is commenced and also during the process of 
the work: 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of danger 
other than a cable or apparatus used by operators, shall remain electrically 
charged: 

c) All practical steps shall be taken to prevent danger to persons employed by 
the Employer, from risk of fire or explosion, or flooding. No floor, roof or 
other part of a building shall be so overloaded with debris or materials as to 
render it unsafe. 

xv. When work is performed near any place where there is risk of drowning all necessary 
equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

xvi. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following: 

(a) These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defects and shall be kept in good 
working order be regularly inspected and properly maintained. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
defects. 

(c) For every hoisting machine and every chain hook, shackle, swivel and 
pulley block used in hoisting, lowering or as means of suspension, safe  

working load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with safe 
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working load. In case of a hoisting machine or a variable safe working load, 
each safe working load and conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to in the 
paragraph above shall be loaded beyond safe working load except for the 
purpose of testing 

xvii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce the risk of accident during descent of load 
to the minimum. Adequate precautions shall be taken to reduce to the minimum risk of 
any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energised, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary, shall be 
provided. Workers shall not wear any rings, watches and carry keys or other material 
which are good conductors of electricity. 

xviii. All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in a safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

xix. These safety provisions shall be brought to the notice of all concerned by displaying on 
a notice board at a prominent place at the work location. Persons responsible for 
ensuring compliance with the Safety Code shall be named therein by the Contractor. 

xx. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer or his Representative. 

 

xxi. Notwithstanding anything contained in condition (i) to (xv) above, the Contractor shall 
remain liable to comply with the provisions of all acts, rules, regulations and bylaws for 
the time being in force in India and applicable in this matter. The Contractor shall be 
responsible for observance, by his sub-Contractor, of the foregoing provisions. 

 

xxii. The Contractor will not engage any worker if he not qualified, experienced, skilled and 
competent enough for the particular job of engagement. The Contractor must ensure 
that all the persons engaged by him possess the required license for doing the job 
from the competent authority. 

 

xxiii. The Contractor is to ensure that all safety and security provisions are made available 
to his workers as per relevant laws and rules. Personal safety of the workers engaged 
by the Contractor will be the responsibility of the Contractor. 

 

xxiv. The Contractor is to take all precautionary measures to prevent any type of accidents 
to the road-users and passers-by. In case of any accident resulting from the act of the 
Contractor or his team, the Contractor will be responsible and accountable. 

2. Labour Welfare Provisions: 

i. First Aid: 

At every workplace, there shall be maintained in readily accessible place first aid 
appliances including an adequate supply of sterilised dressings and sterilised cotton 
wool as prescribed in the Factory Rules of the State in which the work is carried on. 
The appliances shall be kept in good order and, in large work places; they shall be 
placed under the charge of a responsible person who shall be readily available during 
working hours. 
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ii. Accommodation for Labour: 

The Contractor shall during the progress of the work provide, erect and maintain 
necessary temporary living accommodation and ancillary facilities for labour at his 
own expense to standards and scales approved by the Engineer. 

iii. Drinking Water: 

In every workplace, there shall be provided and maintained at suitable places 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply 
each workplace shall be provided with storage tanks where drinking water shall be 
stored. 

Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of any latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn from 
it for drinking. All such wells shall be entirely closed in and be provided with a trap 
door, which shall be dust proof and waterproof. A reliable pump shall be fitted to 
each covered well. The trap door shall be kept locked and opened only for cleaning or 
inspection, which shall be done at least once a month. 

iv. Washing and Bathing Places: 

Adequate washing and bathing places shall be provided separately for men 
and women. Such places shall be kept in clean and drained condition. 

v. Scale of Accommodation in Latrines and Urinals: 

There shall be provided within the precincts of every workplace, latrines and 
urinals in an accessible place, and the accommodation, separately for each for these, 
shall not be less than at the following scale: 

No. of Seats 

(a) Where number of persons does not exceed 50 2 

(b) Where number of persons exceed 50 but does not exceed 100 3 

(c) For additional persons per 100 or part thereof 3 

In particular cases, the Engineer shall have the power to increase the 
requirement, wherever necessary. 

vi. Latrines and Urinals: 

Except in work places provided with water-flushed latrines connected with a 
water borne sewage system, all latrines shall be provided with dry-earth system 
(receptacles) which shall be cleaned at least four times daily and at least twice during 
working hours and kept in a strictly sanitary condition. Receptacles shall be tarred 
inside and outside at least once a year. 

If women are employed, separate latrines and urinals, screened from those 
for men and marked in the vernacular in conspicuous letters "For women only", 

shall be provided. Those for men shall be similarly marked "For men only". A poster 
showing the figure of a man and a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water, close to latrines and 
urinals. 

vii. Construction of Latrines: 
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Inside walls shall be constructed of masonry or other non-absorbent material and 
shall be cement- washed inside and outside at least once a year. The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for 
inspection. Latrines shall have at least a thatched roof. 

viii. Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority, arrangement 
for proper disposal of excreta by incineration at the workplace shall be made by 
means of a suitable incinerator approved by the local medical health and municipal or 
cantonment authorities. Alternatively, excreta may be disposed of by putting a layer 
of night soils at the bottom of a pucca tank prepared for the purpose and covering it 
with a15 cm layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn into manure). 

The Contractor shall, at his own expense, carry out all instructions issued to 
him by the Engineer to effect proper disposal of soil and other conservancy work in 
respect of Contractor’s work-purpose or employees on the site. The Contractor shall 
be responsible for payment of any charges, which may be levied by municipal or 
cantonment authority for execution of such work on his behalf. 

ix. Provisions of shelters during rest: 

At every workplace, there shall be provided, free of cost, four suitable sheds, 
two for meals and two others for rest, separately for use of men and women labour. 
The height of each shelter shall not be less than 3metres from floor level to lowest 
part of roof. Sheds shall be kept clean and the space provided shall be on the basis of 
at least 0.5 sq.m. per head. 

x. Crèches: 

At a place where women are ordinarily employed, there shall be provided at 
least one hut for use of children under the age of 6 years belonging to such women. 
Huts shall not be constructed to a standard lower than that of thatched roof, mud 
floor and wall with wooden planks spread over mud floor and covered with matting. 

Huts shall be provided with suitable and sufficient openings, for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 
There shall be a maidservant in attendance. 

Sanitary utensils shall be provided to the satisfaction of local medical, health 
a municipal or cantonment authorities. Use of huts shall be restricted to children, 
their attendants and mothers of children. 

xi. Canteen: 

A cooked food canteen on a moderate scale shall be provided for the benefit 
of workers wherever it is considered necessary. 

 

xii. Planning, setting and erection of the above mentioned structures shall be approved 
by the Engineer or his Representative and the whole of such temporary 
accommodation shall at all times during the progress of the Works be kept tidy and in 
a clean and sanitary condition to the satisfaction of the Engineer or his representative 
and at the Contractor's expense. The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and at 
all times adopt such precautions as may be necessary to prevent soil pollution of the 
Site. 

On completion of the Works, the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in and 
effectively sealed off and the whole of the site left clean and tidy, at the Contractor's 
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expense, to the entire satisfaction of the Engineer. 

xiii. Anti-malarial precautions: 

The Contractor shall, at his own expense, conform to all antimalarial 
instructions given to him by the Engineer, including filling up any borrow pits which 
may have been dug by him. 

xiv. Awareness and Education of HIV/AIDS 
 

The Contractor shall provide/carryout HIV/AIDS awareness and training 
programme to its labour and management, at least twice per year during the 
construction period. 

xv. Child Labour Prohibition 

The Contractor shall not employ Child Labour for any works or in any manner 
under the Contract at anytime. In the event that the Contractor uses child labour, the 
Employer shall terminate the Contract. 

xvi. Amendments: 

The Employer may, from time to time, add to, or amend these Rules and 
issue such directions as it may be considered necessary for the proper implementation 
of these Rules or for the purpose of removing any difficulty, which may arise in the 
administration thereof.  
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 Contract Data  

 Items marked "N/A" do not apply in this Contract.  

   

SL SUBJECTS 
Clause with 
reference to 

Section 3 

1 The Employer is 1.1 

 
Name: Managing Director, Guwahati Utilities Company Limited, Address: Ganeshguri, 
Guwahati-781006, Assam, India 

 

2 The Site is located at Kamrup (M) District  1.1 

3 The Engineer is  1.1 

 Name: Superintending Engineer, GUCL, Ganeshguri, Guwahati- 06, Assam, India   

4 Name of Authorized Representative:   

 The Junior Technical Officer, GUCL, Ganeshguri, Guwahati- 06, Assam, India  

5 The name and identification number of the Contract is  

 
Package …. (Details-…………………………………………………) 
 

 

6 The Works consist of    

 A. Initial Study of the Project Area and Submission of Report:  

 

Surveying and field-study of the identified beneficiaries for collecting status of the 
existing street lights luminaries and its allied components and submission of 
information as per prescribed data-sheet/item list  (As per formats to be prescribed by 
the Engineer). On the basis of that surveying and field study, the contractor will carry 
out the Operation and maintenance as per the following : 

 

1.     The up-gradation, replacement and repairing of all defective/defunct fittings, 
devices and luminaries of the beneficiaries within the completion period and maintain 
the same for the one year. 

 

2.     The Comprehensive maintenance schedule for the systems for a period of One 
Year (Maintenance period) will include the preventive maintenance as well as the 
normal corrective maintenance as required on day-to-day basis including warranty 
management of the supplied materials. 

 

B. Supply, installation, testing and Commissioning:  
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The contractor will supply the materials as per approved work-schedule and of the 
approve make and brand including installation, testing, commissioning. After 
completion of the work, the contractor will be responsible for maintenance of the 
same for the entire Maintenance Period.  
 

 

D. Information sharing, Record-sharing and hand over:  

Before 45 days from the end of the Maintenance Period, the contractor will submit the 
details and status of the installation and luminaries to the Engineer-in-charge. The 
contractor will submit all the information & records of the installations in the project 
area including the warranty details applicable for the components on the intended 
date of hand over. On the intended date of hand-over, the contractor will hand over 
full control of the installations. All the liabilities of the contractor towards any third 
party of other agencies will remain with the contractor even after the hand-over is 
completed. 

 

7 Special dates/periods of the contract:  

 
a. Starting Date:  Shall be 7 days succeeding the date of issue of Notice to Proceed 
with the Work. 

 

 b. Intended date of Completion cum maintenance: 365 days from the starting date.  

 
c. Date of Completion: The date on which the Engineer issues the Certificate of 
Completion. 

 

   

 

d. Date of Hand-over: At the end of the Maintenance Period or the date on which the 
document of installation-hand-over is signed by both the parties i.e., the Employer & 
the Contractor, whichever is later. This will be within 15 days from issuance of No 
Liabilities issued by the Engineer. 

 

8 Project milestones  

 
Mile stone-I : Initial study of project area and submission of report - 20 days from the 
date of issuance of Notice to Proceed with the work. 

 

 
Mile stone-II: Completion of 50 percent of physical works - Within 45 days from the 
date of issuance of the Notice to Proceed with the work. 

 

 
Mile stone -III : Completion of 75 percent of the physical work - within 60 days from 
the Notice to proceed with the Work. 

 

 
Mile stone IV:  Completion of 100 per cent of the physical work - within 90 days from 
the Notice to proceed with the Work. 

 

 Mile stone - V :  Comprehensive maintenance- As per actual requirement for 365 days.  

9 The following documents also form part of the Contract:   
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 a.     Invitation for Bids   

 b.     Instruction to Bidders   

 c.      Conditions of contract  

 d.     Contract Data  

 e.     Specifications  

 f.       Bill of Quantities  

 g.      Drawings (if furnished to the bidder in the set of bid document issued)  

10 Schedule of Payment:  

 a. Payment will be made in running account bill format as per progress of work.  

   

11 The language of the Contract documents is English   

12 The law which applies to the Contract is the laws of Union of India   

13 Site investigation reports- As indicated in the drawings [14] Deleted  

14 
The intended completion date for the works (excluding maintenance part) shall be 90 
days from the date of commencement. 

 

15 
The Site Possession Dates shall be within seven days from the date of issue of Notice to 
Proceed with Work.  

 

16 
The Employer may require suggesting the Contractor to submit revised program in 
accordance with an agreeable alternate schedule of handing over of site for which no 
compensation events hold good. 

 

17 
The Contractor shall submit a revised Program including Environmental Management 
Plan/ Traffic Management Plan for the Works (in such form and detail as the engineer 
shall reasonably prescribe) within 14 days of delivery of the Letter of Acceptance. [24] 

 

 
This program should be in adequate details and generally conform to the program 
submitted along with bid in response to ITB Clause 4.3 

 

 
Deviations if any from that should be clearly explained and should be satisfactory to 
the Engineer] 

 

 The period between Program updates shall be 30 days. [24]  

 
The amount to be withheld for late submission of an updated Program shall be Rs. 5 
thousand [24]/per day 
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18 
Erection of Plaque/signage board in permanent nature as prescribed by the Engineer-
in-charge at their own cost = Within 07 days from the issuance of the Notice to 
Proceed with the Work. 

21.2 

19 Deleted  

   

   

   

20 The currency of the Contract is Indian Rupees.   

21 
The proportion of payments retained (retention money) shall be 5% from each bill 
subject to a maximum of 5% of final contract price [44] 

 

22 
Amount of the liquidated damages per day for non-completion of the section/total 
work as per the completion date specified in 1.1 are as under: [45] 

 

 For: Milestone -I Rs. 0.05% of Bid value per day  

 For Milestone -II Rs. 0.05% of Bid value per day  

 For: Milestone -III Rs. 0.05% of Bid value per day  

 
For Milestone-IV Rs. 0.5 % of Bid value per day 
 
For Milestone- V – Rs. 0.5 % of Bid value per day ( As per conditions) 

 

23 
The maximum amount of liquidated damages for the whole of the works is 10% of final 
contract price. 

 

24 The amounts of the advance payment are:   

25 Deleted  

26 
The Securities shall be for the following minimum amounts equivalent as a percentage 
of the Contract Price: 

 

 
Performance Security for 5% per cent of contract price plus Rs. ..................... as 
additional security for unbalanced bids [in terms of ITB Clause 28.5]. 

 

27 

The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as presented in Section 6 of the Bidding 
Documents or Call Deposit/Term Deposit in favour of the Managing Director, Guwahati 
Utilities Company Limited, 4th floor tripti tower, Ganeshguri, Ghy- 06, payable at 
Guwahati 

 

28 The following events shall also be fundamental breach of contract:  

 
1.      The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 
9.0 of GCC 

 



 
67  

 

2.      The Contractor does not adhere to the agreed construction program and agreed 
environmental management plan (Clause 24 of GCC) and also fails to take satisfactory 
remedial action as per agreements reached in the management meetings (Clause 27) 
for a period of 30 days. 

 

 
3.      The Contractor fails to carry out of the instructions of Engineer within a 
reasonable time determined by the Engineer in accordance with GCC Clause16.1 and 
23.1. 

 

29 
The percentage to apply to the value of the work not completed representing the 
Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION 5: TECHNICAL SPECIFICATIONS 

 

1. PREAMBLE 

1.1 The Technical Specifications contained herein shall be read in conjunction with the 

other bidding documents as specified in Volume I. 

1.1.1 General 

 
The Technical Specifications covering the materials and the workmanship aspects as well 

as method of measurements and payments are included in this section. These specifications cover 
the items of Electrical and civil works (including the auxiliary components) coming under scope of 
this document. All work shall be carried out in conformity with the same. These specifications are 
not intended to cover the minute details. The works shall be executed in accordance with good 
practices followed for achieving high standards of workmanship, thus ensuring safety and durability 
of the installed system of illumination. All codes and standards referred to in these specifications 
shall be the latest thereof, unless otherwise stated. 

 

1.1.2 Inclusive Documents 
 

The provisions of particular conditions of contract, those specified elsewhere in the tender 
document, as well as execution drawings and notes, or other specifications issued in writing by the 
Engineer shall form part of the technical specifications of this project. 

 

1.1.3 The attention of the Contractor is drawn to those clauses of codes which require 
supporting specification either by the Engineer or by ‘Mutual agreement between the supplier and 
purchaser’. In such cases, it is the responsibility of the bidder/Contractor to seek clarification on 
any uncertainty and obtain prior approval of the Engineer before taking up the supply/installation/ 
construction. In absence of such prior clarification, the Engineer’s choice/design will be final and 
binding on the Contractor without involving separately any additional payment. 

 

1.1.4 Measurement and Payment 

 
Should there be any detail of construction or materials which has not been referred to in 

the Specification or in the Bill of Quantities and Drawings but the necessity for which may be 
implied or inferred there-from, or which is usual or essential to the completion of the work in the 
trades, the same shall be deemed to be included in the rates and prices entered by the Contractor 
in the Bill of Quantities. 

 

1.1.5 Defective Works 

 
All defective works and supplies are liable to be demolished, rebuilt and defective 

materials replaced by the Contractor at his own cost and without involving any time extension. 

 
1.2 Site Information 

 

1.2.1 The information given hereunder and provided elsewhere in these documents is given in 
good faith by the ‘Employer’, but the Contractor shall satisfy himself regarding all aspects of site 
conditions and no claim will be entertained on the plea that the information supplied by the 
Employer is erroneous or insufficient. 
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1.2.2 In general, the topography of the roads can be classified as plain terrain except in few locations. 

 

1.2.3 General Climatic Conditions 
 

1.2.3.1 The temperature in the region fluctuates from 22° C to 38° C in summer and from 5° C to 
27° C in winter. 
 
1.2.3.2 Average annual rainfall in the project area is about 2000 mm. Most of it occurs during the 
monsoon months of April to September. 
 
1.2.3.3 For wind speed the relevant reference will be as per BIS Code and wind map published by 
the Govt. of India. 
 
1.2.3.4 Regarding measures against lightening, the reference will be as per the BIS Code and 
notifications public by the Govt. of India. 

 

1.2.4 Seismic Zone 
 

The works are located in Seismic Zone-V as defined in IRC: 6-2000. 

 

2. General Requirements 

 
The Technical Specifications, in accordance with which the entire work described 

hereinafter shall be provided, constructed and completed by the Contractor, comprise of the 
following: 

 
2.1 PART - I: General Technical Specifications 

 
The General Technical Specifications shall be the in accordance with approved drawings, 

APWD General Specifications; relevant IS Code of practice and National Building/Electrical Code of 
India. 

 
2.2 PART- II: Supplementary Technical Specifications: 

 
[Continued in the next page as Part-II of this section] 
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PART-2 of Section-5 :  
Supplementary Technical Specifications & Drawings 
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1.0 SCOPE OF WORKS 

 

1.1 The scope of works is as defined in the Contract data of the Instruction to the BIDDERs. 

 
1.2 Refer to list of s i t e s  for  this project which may be extended to any part of Guwahati City as 

per requirement. 

 
2.0 GENERAL INSTRUCTION TO CONTRACTOR 

 

2.1 This specification is the minimum requirement and should be read in conjunction with 
relevant latest specifications, requirements, rules and regulations of the Govt. and Local 
Authority. Any additional requirements as per Govt. and Local Authority or latest Standards 
shall be applicable. The same shall be indicated in the Technical Proposal. 

 
2.2 All SAFETY considerations in design and manufacturing for safe operation & maintenance and 

safe practices during installation at site shall be in the scope of the CONTRACTOR. Cost 
towards accomplishing the same shall be included in the BID price and no extra claim shall be 
entertained later. 

 
2.3 Equipment furnished/ supplied under this scope of works shall be complete in every respect 

with all mountings, fittings, fixtures, and standard accessories normally provided with such 
equipment and / or needed for erection, completion and safe operation of the equipment as 
required by applicable codes though they may not have been specifically detailed in the 
Technical Specification unless included in the list of exclusions. Materials and component not 
specifically stated in the specification but which are necessary for commissioning and 
satisfactory operation unless specifically excluded shall be deemed to be included in the 
scope of specification and shall be supplied without any extra cost. All similar standard 
components/ parts of similar standard equipment provided shall be inter-changeable with 
one another. 

 
2.4 The CONTRACTOR shall be responsible for the selection and design of appropriate equipment 

to provide the best co-ordinated performance of the entire system. The design of various 
components, sub-assemblies and assemblies shall be so done that it facilitates easy field 
assembly and maintenance. 

 
2.5 The CONTRACTOR shall be responsible for preparation of calculation and drawings like 

lighting, cabling, earthing and obtaining the approval from GUCL/Consultant. 
 

2.6 CONTRACTOR shall plan and carry out all supply, installation, testing and commissioning of 
the lighting system conforming to the approved drawing, technical specification and good 
engineering practices. 

 
2.7 The material supplied by the CONTRACTOR shall be subject to approval of the designated 

Authorities of GUCL. Samples of the Supply material under the scope of works shall be 
inspected by GUCL or their representatives either at site or at Manufacturer’s works and 
approve them for supply and execution. Notwithstanding any approval/ instruction given 
otherwise, if the GUCL, during random check-up, finds any non-conformance with the quality 
of material supplied by the CONTRACTOR with respect to the technical specifications, GUCL 
shall have the Authority to reject the entire lot/ batch of that particular material and ask to 
replace without any cost impact to GUCL. 
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2.8 For all excavation works the CONTRACTOR shall restore the area/ road, as the case may be, 

after completing the installation work to its original condition. Taking away any excess 
material/debris and dumping at a place as per instructions of GUCL is included in scope. 

 
2.9 During the construction at site, it shall be the CONTRACTOR‟s responsibility to take care of 

the safety and security of its person and material at site. The CONTRACTOR shall be self-
reliant with all the requirements including tools and tackles for digging, filling, erecting, 
lifting, etc. Electricity and water required for construction shall be arranged by Contractor at 
his own cost. 

 
2.10 The CONTRACTOR shall make provision for adequate no. of Ladder mounted vehicles self-

sufficient with all the required tools and instruments, duly calibrated, for installation and 
maintenance to meet the deadlines and benchmarks specified. 

 
2.11 The CONTRACTOR shall carryout the installations in a safe and responsible manner without 

any inconvenience or danger to public. 
 

2.12 The CONTRACTOR shall take care not to damage any public/ private property by mistake or 
by intention during work with its actions and shall be well insured to compensate the owner 
in case any such incidence happens. 

 
2.13 The CONTRACTOR shall also liaison with DISCOM and other Govt. Bodies like PWD, CEIG, 

APDCL, water board etc. for obtaining valid permission to work. 
 

2.14 All the cost towards liaison with statutory Bodies/departments for seeking all necessary 
statutory approvals and other activities involving Govt. Agencies viz., drawing approval, 
testing and commissioning etc, shall be borne by the CONTRACTOR. 

 

2.15 All the statutory fees for the above approvals shall be borne by GUCL. Such payments shall 
be reimbursed to the CONTRACTOR upon submission of stamped receipts to the GUCL. All 
the responsibilities related to installation, testing, commissioning and O & M of street 
lighting system in the identified Lanes and bye-lanes shall be borne by CONTRACTOR in 
respect of cost, managing the technical problems and other related aspect. 

 
2.16 The GUCL shall not be responsible for untoward incidence, if occurred due to faulty design 

and poor installations. The CONTRACTOR would be responsible for any civil/criminal 
proceedings arising out of such incidence and for damage caused to life and property thereof. 

 
2.17 The CONTRACTOR shall design the distribution of luminaires in such a way that the railway 

crossings for cable laying are avoided. If at any point crossing is required then the cost of Way 
leave charges to the Railway Department for seeking necessary approvals shall be borne by 
CONTRACTOR. Obtaining permissions from Railway authorities, carrying out the work as per 
the requirements of Railway authorities and obtaining approval of the same from the 
authority shall be in the scope of the CONTRACTOR. 

 
2.18 NIL. 

 
2.19 Upon completion of street lighting work on the main roads, fifteen (15)-days testing period 

will start to check the adequacy of the installed LED street lighting system. The issue of 
completion certificate to the CONTRACTOR is subject to successful testing and approval of 
GUCL. 
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2.20 GUCL is free to draw samples (not more than 0.5% per lot) after the start of supplies from the 

supplied quantity and subject the same to test in a NABL Accredited Lab. CONTRACTOR shall 
bear the cost of testing of such samples. The decision of GUCL on the same shall be binding 
on the CONTRACTOR. Failure of the sample will invite strict penalty and disqualification of the 
CONTRACTOR from future tenders also. 

 
2.21 The clearance for carrying out dismantling works of existing Street Light Fittings shall be given 

only after successful completion of trial testing period of 15 days and performance approval 
from GUCL. The testing parameters shall be defined along with GUCL during execution. 

 
2.22 The CONTRACTOR shall follow all Safety practices as per prevalent statute and practices for 

execution of work. All Personal Protective Equipment shall be provided for the 
Workmen/Staff in the Field while working. Failure to abide by the safety rules shall make the 
CONTRACTOR Liable for penalty/ Termination of contract (Under repeated incidences). 

 
2.23 The CONTRACTOR shall be fully responsible for any damage and or for loss of life of his own 

employee or any outsider due to any accident, fire, hazards occurred during the work or after 
completion of work. 

 
 

3.0 APPLICABLE CODES AND STANDARDS 

 

3.1 All the equipment and systems shall conform to the latest applicable National and 
International standards; and latest Rules and Regulation of the Local Authorities. The codes 
and standards mentioned in this specification shall be latest as on the day of execution of the 
works unless otherwise specified. The revisions in the relevant codes and standards if any 
after the date of award of contract shall be informed by the Contractor to the Consultant/ 
Owner within 30 days of the issue of such revision of the codes/ standards. Consultant/ 
Owner may approve use of the earlier code/ standard if the revisions do not materially 
affect the statutory requirements of the project or does not impact safety practices. Any 
cost impact arising out of such revisions shall be mutually agreed. Nothing in this 
specification shall be construed to relieve the CONTRACTOR of this responsibility 

 
4.0 DESIGN CRITERIA 

 

4.0.1 Deleted 

 

4.0.2 Deleted 

 

4.0.3 Deleted 

 

4.0.4 Deleted 

 
 

4.0.5 Deleted 

 

4.0.6 All the required Design Factors shall be considered as per the latest version of IS 1944 and 
National Lighting Code 2010. 
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4.0.7 Deleted 

 

4.0.8 Deleted 
 

 

4.0.9 Deleted 

 

4.0.10 Deleted 

 

4.0.11 Deleted 

 

4.0.12 Deleted 

 
4.1 CABLE SIZING: 

 

4.1.1 The CONTRACTOR shall ensure that cable associated with the power distribution systems in 
all the installations throughout the Works are adequately rated for their use. 

 

4.1.2 Deleted 
 

4.1.3 Deleted 

 

4.1.4 Deleted 

 

4.1.5 Deleted 

 

4.1.6 Deleted 

 

4.1.7 Deleted 

 

4.1.8 Deleted 

 
4.2 EARTHING SYSTEM 

 

4.2.1 The safety earthing and lightning protection system shall be based on the latest version of 
the following codes and standard including all amendments. 

 

TABLE 2: STANDARD AND GUIDELINES FOR EARTHING PROTECTION 

 

a) IS 3043- 2018, Code of practice for Safety Earthing 
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b) CEA Regulations 2010 Measures related to safety & electric supply. 

c) CPWD Specifications – 2013 General Specifications for Electrical Works Part I – 
Internal 

4.2.2 Size of Earthing Conductors 

 

The earthing conductor sizes shall be calculated as per IS: 3043. Following factors will be 
considered for sizing the earthing conductor. 

 

TABLE 3: PARAMETERS FOR SIZING OF EARTH CONDUCTOR 
 

a) Design Ambient Temperature 45 C 

b) Allowable temperature rise 500 C 

c) For steel welded joints 
 

Fault clearing time 

1 second 

d) Overall earthing resistance Less than 1 Ohms 

4.2.3 GI Pipe electrodes shall be provided for Feeder Pillars-2 Nos. each, 1 No. for every 
consecutive 5 light poles and other systems as per the provisions of latest version of IS 3043 
or better. Electrode shall be connected to the feeder pillar by two runs of GI strip of min size 
25X6 mm. For street light poles, 8SWG wire shall be used for earthing laid in DWC pipe along 
with lighting cable. 

 

4.2.4 Earth resistance value shall be as per prevailing standards and as acceptable by CEIG. 
 

4.2.5 Requirements for APDCL Two Pole structure and transmission line shall be as per APDCL/ 
CEIG guidelines for which work will be carried out by APDCL. 

 
4.3 CIVIL DESIGN   

 
4.3.1.  All civil works required will be as per the relevant BIS code of practice. 

 
5.0 DETAILED FIELD SURVEY 

 

5.1 CONTRACTOR shall carry out a Detailed Survey of the identified Lanes and bye-lanes to 
gather following information: 

 

(a) Road width at different stretches of a particular road; - including shoulder width 
and carriage way details; 

 

(b) Road Length of particular roads; 

 



79 

 
79  

 

(c) List out the requirements of particular roads for satisfactory illumination and  
control; 

 

(d) List out the components of the existing street lighting system;  
 

(e) List out the components in working condition and components not in function to find 
out the actual requirement of replacement and repairing including luminaries; 

 

(f) Survey and study the existing cabling system and find out any fault or defects in the 
system to quantify the requirement of replacement or repairing; 

 

(g) Examine the existing control system to find out any fault or defects in the system to 
quantify the requirement of replacement or repairing; 

 
 

(h) Collect the information regarding the installation period of the existing components and 
luminaries to understand their expected remaining life for scheduling replacement; 

 

(i) Prepare the information sheet in a format approved by the Engineer; 

 

5.1.1 Deleted. 
 

5.1.2 A Detailed Report shall be submitted by CONTRACTOR incorporating the survey findings and 
Offered Solutions including the work-plan for Operation & maintenance of street lights and 
the accessories for approval of the site-engineer. 

 

5.1.3 Deleted. 
 

5.1.4 Deleted. 

 

5.1.5 The Report shall also include the following: 

 

(a) Situation the surveyed luminaries duly marked/tag in the google map/ other GPS 
system. 

 

(b) Number of existing poles in the road or particular site. 
 

(c) Capacity of the transformer/ feeding system available at the site for getting power 
enhancement from APDCL. 

 

(d) Summary of all the roads including road width with carriage way/ footpath/ drains; 
proposed wattage; height of poles; distance between the poles; calculated lux level, 
uniformity etc. 

 

(e) Data sheets of proposed Luminaire, Driver & Control-gear, Poles, Feeder Pillar, 
Controller, Battery, Communication module, Server etc. 

 

(f) Type tests reports for the offered LED Luminaries from Third Party NABL  Accredited 
Laboratory as specified in Clause No. 7.4.3 of this Volume. 

 

(g) Details of Helpdesk set up and Complaint Management System. 



80 

 
80  

 

 

(h) O&M SOP. 
 

(i) Resource deployment. 

 

(j) Micro Project schedule on weekly basis. 

 

(k) Milestones for completion of implementation of lighting system in terms of road 
length (km). 

 

(l) Warranty management plan for the luminaries and other components. 

 

(m) Integrated management plan for the extended maintenance period with the 
commitment to adopt a Quick Response Mechanism. 

 

5.1.6 Apart from the above, in case CONTRACTOR detects any other point of concern during the 
survey the same shall be indicated in detail in the report. 

 
6.0 TECHNICAL SPECIFICATIONS OF OCTAGONAL POLE         

6.1 Deleted. 
 

7.0 TECHNICAL SPECIFICATIONS OF LED LUMINAIRE 
 

7.1 Applicable Standards 
 

All applicable standards shall be as per Annexure 4. 
 

7.2 Environmental Conditions 
 

The average atmospheric condition during the year is mentioned below. The equipment shall be 
designed to work in such environmental conditions: 

 

(a) Maximum ambient air temperature: 45° C 
 

(b) Minimum ambient air temperature: 5° C 
 

(c) Max. Relative humidity: 90% 
 

(d) Atmosphere: Dusty and Humid 

 

(e) Rainfall data:1600 mm 
 

(f) The equipment shall be suitable to sustain and work in the humid and dusty  
atmosphere of Guwahati. 

 
7.3 Luminaire Description 

 

7.3.1 The Luminaires shall work on single phase three wire system (phase, neutral & earth). 
 

7.3.2 The luminaire light output (lumen) shall be constant and shall be able to withstand allowable 
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supply source voltage variations/ fluctuations, spikes and harmonics. 
 

7.3.3 The Luminaries shall have a sturdy and corrosion resistant high pressure Die cast Aluminium 

alloy housing with weatherproof gasket, with separate Driver compartment and control gear 
accessories. The housing shall be Epoxy coated, without any cracks or thorough holes, made 
in a single piece of die-cast LM6 Aluminum alloy/ ADC 12. The luminaries shall be totally 
enclosed, dust tight and water proof with minimum ingress protection of IP 66 and above. 

 

7.3.4 It should be easily replaceable in the field condition. 

 

7.3.5 Heat sink used should be Aluminum extrusion/ Aluminum pressure die casting having high 
conductivity. The dimensions of luminaries shall be optimum and adequate to permit 
sufficient heat dissipation, through the body itself, so as to prevent abnormal temperature 
rise inside the lantern and consequential damage to the cover and gasket materials, LEDs, 
lenses and electronic drivers. Heat sink must be thermally connected to MCPCB/ LED light 
source. 

 

7.3.6 The Luminaries Housing shall be suitable for termination of 3C X 1 sq mm copper conductor 
PVC insulated flexible Cable with Double Compression Weather proof Cable Glands if 
required. 

 

7.3.7 Deleted 

 

7.3.8 Deleted 
 

7.3.9 The Luminaries shall be provided with distortion free, clear, high tensile, heat resistant, 
toughened glass of minimum 0.8mm thickness or UV resistant polycarbonate cover with 
required degree of protection. It is preferred that BIDDER offer Cover with Integrated 
individual lenses for LEDs fixed to housing providing required degree of protection. All 
hardware shall be corrosion free/ stainless Steel. 

 

7.3.10 An extruded/ moulded silicon loop gasket shall be provided in the lantern body to ensure a 
weather proof seal between the cover and the metal housing to exclude the entry of dust, 
water, insects, etc. Luminaries should conform to degree of protection of IP 66 or above. 
Felt gasket will not be accepted. 

 

7.3.11 Luminaire shall be enclosed in an aesthetically designed housing with corrosion resistant 
polyester powder Coating after phosphor-chromate treatment. 

 

7.3.12 Deleted. 
 

7.3.13 Name of the Contractor, Year of Manufacture, Batch No., Serial Number or Identification No. 
Luminaire Manufacturer’s Name / Logo, Wattage and Frequency and date of installation(to 
be kept blank and to be filled up on the date of installation by the contractor with UV 
resistant marker) shall be provided by Screen printing and Sticker in the external and internal 
of Housing of Luminaire respectively. 

 

7.3.14 LED luminaries, should conform to the various National / International standards for safety & 
performance. Manufacturer should provide test reports as per LM 79 & LM80. The test 
reports shall be certified from UL/ILAC/ Third Party NABL accredited Laboratory (TPL) and 
shall be submitted along with the BID for LED Luminaires. 
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7.3.15 Deleted. 
 

7.3.16 The electrical component of the LED and LED driver must be suitably enclosed in separate 
sealed unit to function in environment conditions mentioned above. 

 

7.3.17 All the connecting wires inside the Luminaries shall be Low Smoke Halogen Free, fire 
retardant cable or as per IS 10322 part 5 Sec 3 whichever is stringent. 

 

7.3.18 Adequate protection against Overloading, Short Circuit, Over Voltage, Over temperature, 
Under Voltage, String Open, Surge Protection shall be provided within the Luminaries. Drivers 
shall have inbuilt protection system to operate safely, automatically isolate during abnormal 
conditions & restart as soon as the system normalizes. Third party Test certificates from NABL 
accredited Lab shall be submitted during execution of project for all the above. Drivers shall 
be capable of withstanding the voltage stress of 440V. Test certificates shall be submitted to 
justify the same. 

 

7.3.19 Design of the thermal management shall be done in such a way that it shall not affect the 
properties of the diffuser. 

 

7.3.20 All the material used in the luminaries shall not contain any toxic material/ metal like 
mercury; shall be halogen free and fire retardant conforming to relevant standards. 

 

7.3.21 The Manufacturer shall have NABL accredited testing facilities or shall be associated for 
this project with any third party NABL accredited laboratory to avail its services for all type of 
tests including Routine tests, Acceptance tests and Type test. The luminaires shall be offered 
for inspection to the GUCL if required for verification of the required parameters and tests. 
CONTRACTOR shall confirm the same in the BID. 

 

7.3.22 The control gear shall comply with the provisions of IEC 61347-2-13:2014, IEC 62031:2018 
and IEC 62384:2006 as appropriate or equivalent BIS standards IS 15885 Part-2 Section 13.BIS 
certificate shall be submitted along with the BID. 

 

7.3.23 Deleted. 

 

7.3.24 Deleted. 

 

7.3.25 Deleted 

 

7.3.26 The Luminaires shall be suitable for operation within the input supply voltage range specified. 
The driver of the light should be able to sense and cut-off power to the light in case of phase-
to-phase/ 440 V fault. No claim in this regard shall be considered. 

 

7.3.27 The lighting fixtures offered shall comply with the data sheet attached in Annexure 1. 
 

7.3.28 The driver/ control gear offered shall comply with the data sheet attached in Annexure 2. 

 

7.3.29 The complete luminaire assembly including all the components shall have a warranty period 
of 3 years. 

 

7.3.30 Protection against any type of mischief / pilferage should be ensured. 
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7.4 Deleted. 

 

7.5 Deleted. 

7.6 Deleted. 
 

7.7 Deleted. 
 

7.8 Deleted. 
9.0 Deleted. 

 

10.0 Deleted 

 

 
11.0 OPERATION & MAINTENANCE 

 

11.1 O&M shall be carried out parallely along with the work period of 365 days 
 

 
11.2 CONTRACTOR shall install a Help Desk minimum 30 days in advance before the initiation of 

the O&M period. 
 

11.3 The CONTRACTOR shall be responsible for up-keeping/maintaining/ repair/ replacement, 
comprehensively, of all the Luminaires under this contract. 

 
11.4 During the Contract period, if any hardware or software needs to be replaced, the same will 

be replaced with same or better OEM and with same or higher configuration free of cost. 

 
11.5 The manpower and accessories required for O&M of Bye-lane shall be provided by 

CONTRACTOR during relevant contract period. CONTRACTOR shall maintain a service team/s 
with vehicle/ s to address the complaints/ accidents on SOS basis and act immediately. For 
Bye-lane minimum Two Service team shall be provided consisting of a gang of one 
I.T.I./PWD/Second class wireman/electrician and one wireman helper along with two rigours. 
One certified electrical supervisor shall be maintained to supervise the gangs of Bye-lane. 
One manager shall be maintained to observe the activities and report to the concerned dept. 
Two drivers with two Tower vehicles shall be maintained. One pickup truck shall be
maintained. Such an arrangement shall be provided at the beginning of the contract and only 
the staff shall be augmented if found insufficient during the course of the contract. 
CONTRACTOR shall maintain at least one wireman along with one helper to attain emergency 
work round the clock. The Vehicle shall be self-sufficient with all the required tools and 
instruments, duly calibrated, to meet the maintenance requirements as per service 
benchmark. 

 
11.6 CONTRACTOR shall keep adequate provision of standby team – either its own or on 

contract- for attending to cable faults. During rectification of cable fault if excavation of road 
/ median / foot path, paver blocks etc. is required then the same shall be carried out by 
the CONTRACTOR after getting approval from GUCL. 

 

11.7 The payment terms for the O&M shall be as agreed in the Contract for the entire tenure. 
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11.8 Deleted 
 

11.9 Deleted 
 

11.10 Deleted 

 

11.11 Any complaint for failure of luminaire due to lack of earthing, SPD, connector and loose 
connections shall be to CONTRACTOR‟s Account. 

 
11.12 Deleted. 

 
11.13 The CONTRACTOR shall take adequate insurance to cover themselves for the cost of O&M 

during the tenure of the contract including the ones due to theft. 
 

11.14 Deleted 

 
11.15 All the necessary modifications that are required to be carried out for the efficient working  of 

the system including network and Luminaires and minimize the breakdowns and issues shall be 
carried out by CONTRACTOR from time to time at its own cost. 

 
11.16 Deleted 

 
11.17 All the responsibilities related to replacement of LED lamps covered in this contract shall be 

borne by CONTRACTOR in respect of cost, managing the technical problems and other related 
aspect during the tenure of the project. 

 
11.18 The maintenance work will be carried out without disturbing the street traffic and with 

proper work permit. 

 
11.19 Helpdesk Setup 

 

11.19.1 The CONTRACTOR shall set up a centralized helpdesk to address the O&M for the     

project for entire Contract period with the following; 
 

 

(a) A Toll Free Number exclusively for the O & M of Street lights in main roads  shall be 
finalized in consultation with the GUCL.  

(b) The help desk shall operate 24X7 to assist and guide the users. 
 

(c) The help desk will handle user queries and issues relating to implemented solution. 

 

(d) The helpdesk shall ensure that users can log calls and complaints for any technical 
issues they face while accessing the system. 

 

(e) A Standard Operating Procedures (SOP) for O&M process shall be created by the 
CONTRACTOR from logging of request to closure of the request. The SOP shall 
address call prioritization guidelines, problem security codes and    escalation 
procedures etc. in consultation with GUCL; 

 

(f) It shall be also possible to log requests by user through other channels like email 
and sms. 
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(g) All the complaints and work carried out by the CONTRACTOR shall be recorded and 
submitted to GUCL on monthly basis. 

 

(h) CONTRACTOR shall allocate Serial No to the Pole- Lamp combination and maintain 
records of each one of them during the Contract period. 

 

(i) A Report containing the operational Status of each light pole, complaints received 
and resolved; Preventive maintenance schedule and status, Stock of spares, man 
power update, etc shall be submitted to the GUCL on a weekly basis. 

 
11.20 COMPLAINT  MANAGEMENT  SYSTEM 

 
During the entire O & M period of 365 days the contractor/supplier will maintain a structured 
complaint management system for receiving complaint and redressal of the same. The 
contractor/supplier will provide a dedicated communication channel through phone, email and 
other media platform to receive communication both from the employer and public. A monthly 
report of the complaints received and actions taken is to be submitted by the contractor/supplier 
to the employer.    

 
11.21 Service Level Benchmark 

 

(a) All the complaints shall be redressed within next 48 hrs. In case the service provider 

fails to comply with the same a penalty of Rs. 500/- per day per complaint shall be 
imposed for a period of 7 days after which the amount will be doubled for the next 
subsequent days till the complaint is resolved to the satisfaction of the owner.  

 

(b) At any given time the CONTRACTOR shall maintain spares equivalent to minimum 
1% of the total number of lights installed. Failing to maintain spares and causing 
delay in resolution of the complaint shall be penalized as indicated above. 

 

(c) Cleaning of the luminiare cover shall be taken up once half yearly and record shall 
be maintained and reported to GUCL. 

 

(d) In case CONTRACTOR fail to make provision or fail to abide by the Safety 

Procedures as per Statute/ Best engineering practices, a penalty of Rs. 2000/- for 
every such incidence for first three incidences shall be charged. After which the 
amount will be doubled for the next subsequent three occurrences. Beyond which 
GUCL may consider suitable measures including termination of involved team 
members or even the contract. 

 

(e) In Theft cases, if the CONTRACTOR fails to create new assets which are damaged by 
theft or any other reason, and Services are affected, then the penalties will be 
levied as per Penalty Clause for not meeting the desired level of Service Level. 

 
12.0 QUALITY CONTROL PLANS 

 

12.1 The Quality Control Plan shall list and define in sequential order all process control activities, 
inspection and tests proposed to be performed on the equipment/ material starting from 
component procurement and from testing stages to product dispatch. The Quality Control 
Plan shall indicate and identify the applicable standards, detailed description with diagram 
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the procedure, acceptance criteria, extent of check and record to be generated. 

 
12.2 The CONTRACTOR shall within Fifteen (15) days of placement of order submit the following 

information to the GUCL. 
 

(a) Descriptive list of the raw material as well as bought out accessories and the names 

of sub suppliers selected from those furnished along with the Specification. 

 

(b) Type test certificates of the raw material and bought out accessories. 

 

(c) Quality Assurance Plan (QAP) with holds points for GUCL‟S inspection. The QAP and 

hold points shall be discussed between the GUCL and the CONTRACTOR before the 
QAP is finalized. 

 

13.0 INSPECTION 

 

13.1 The inspection may be carried out by the GUCL or his representative at any stage of 
manufacturing. The successful CONTRACTOR shall grant free access to the GUCL/ its 
representative/s at a reasonable notice when the work is in progress. Inspection and 
acceptance of any equipment under this specification by the GUCL shall not relieve the 
CONTRACTOR of his obligation of furnishing equipment in accordance with the specification 
and shall not prevent subsequent rejection if the equipment is found to be defective. 

 
13.2 The CONTRACTOR shall keep the GUCL informed in advance regarding the time of starting 

and progress of manufacture of all the equipment in its various stages so that arrangements 
could be made for stage inspection, if desired by GUCL. 

 
13.3 No material shall be dispatched from its point of manufacture unless the material has been 

satisfactorily inspected and tested and approved by GUCL or an inspection waiver is given. 

 
13.4 CONTRACTOR shall, during inspection/ at any stage as sought by GUCL, will furnish test 

certificates for all equipment including bought out items as included in this BID. However, the 
GUCL reserves the right to insist for witnessing the acceptance/routine testing of bought out 
items. 

 
13.5 The CONTRACTOR shall communicate to the GUCL the details of all testing programme  at least 

Three (3) weeks in advance. GUCL reserves the right to waive the inspection at any stage. 
 

13.6 CONTRACTOR shall keep all his testing instruments duly calibrated against Standard Meters at 
designated Accredited Laboratory not earlier than 6 months from the date of test of the 
equipment, covered under this specification. Calibration certificates shall be made available 
during inspection. The calibrating instruments used as standard shall be traceable to 
National/ International standards. 

 
13.7 A joint inspection of GUCL Authority; Technical Officer, Project Manager and team of 

CONTRACTOR shall be carried out before commencing for operation. 
 

13.8 Following Field Test shall be carried out on the system 
 

(a) Visual Inspection of quality of work, 
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(b) Insulation resistance of the system including cable 
 

(c) Lux level available with and without the other façade and vehicular lights. The lux 
level shall be tested in accordance with NLC. 

 

(d) Earth resistance of each electrode and feeder pillar 
 

14.0 CAPACITY BUILDING 

 

14.1 Deleted. 
 

14.2 Deleted. 

14.3 Deleted. 

14.4 Deleted. 

 

14.5 Deleted. 
 

14.6 Deleted. 

 

14.7 Deleted. 

 

14.8 Deleted. 
 

15.0 HAND-OVER OF THE SYSTEM DURING EXIT PERIOD 
 

15.1 The CONTRACTOR shall hand over to the GUCL the following before the expiry of the contract 
or in the case of termination of Contract by GUCL with Justifiable reason as specified 
elsewhere in the RFP: 

 

(a) A complete list of Hard and Soft Assets with its records over the past period. 

 

(b) All the assets in good working condition as per tech specification or its upgraded 
version. In case any asset is not in working condition, CONTRACTOR shall ensure 
that the same is made good as per required standard and performance and handed 
over within the Exit period. 

 

(c) All software along with the confidential information related to it like user name and 
passwords and hardware keys if any. It shall also hand over all the rate contract if 
any signed with the software company for continuity of services. 

 

(d) Information relating to the current services rendered and technology and technical 
data relating to the performance of the services; Entire documentation relating to 
various components of the Project, any other data and confidential information 
related to the Project; 

 

(e) All other information (including but not limited to documents, records and 
agreements) relating to the products & services related to the project to enable 
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GUCL and its nominated agencies, or its replacing CONTRACTOR to carry out due 
diligence in order to transition the provision of the Project Services to GUCL or its 
nominated agencies, or its replacing CONTRACTOR (as the case may be). 

 

15.1.2 The duration of 60 working days after completion of the contract period shall be considered 

as Handover/ Exit period during which CONTRACTOR shall give full access to its premises, 
records, data base and assets related to this project. 

 

15.1.3 All the information as indicated above which is handed over to GUCL should not be copied, 

sold or reused by CONTRACTOR under any circumstances without any written approval from 
GUCL. 

 

15.1.4 In case this handover happens within DL period, the CONTRACTOR shall ensure that the 
technology provider shall continue to support the assets and systems till the end of the DL 
Period. 

 

15.1.5 The CONTRACTOR shall not retain any data, security codes, and other confidential documents 
including any type of customer survey data with them. 

 

15.1.6 During the Exit period CONTRACTOR shall not reduce any manpower or replace any 
Manpower wilfully as available on the day of issue of Notice. In case the CONTRACTOR 
reduce the manpower then GUCL shall charge Rs. 1000/- Per person per day as penalty for the 
remaining duration of the Exit period. 

 
16.0 PRE-COMMISSIONING TESTS TO BE CONDUCTED AFTER INSTALLATION 

 

16.1 ON-SITE TESTING: 

 
During the whole O & M  period, the contractor/ supplier will have to arrange and facilitate any 
testing in field which the employer decides to conduct on quality and performance of the 
materials and systems covered in this project.  

 

17.0 DOCUMENTS REQUIRED TO BE SUBMITTED BY CONTRACTOR DURING TECHNICAL BID 

17.1 Deleted 
 
 

18.0 Deleted 

19.0 APPROVED MAKES 
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TABLE NO: 4– Approved Make 

 

Sr.No Description Approved Make 

1. GI Octagonal Lighting 
Pole 

Bajaj/ Philips/ Keslec/ Valmont/ Jindal Power/ Aster/ Transrail 
Ltd/Utkarsh/ Nezoneor APWD approved make, but final decision 
on selection of make will be at the discretion of GUCL. 

2. LED Chip Cree, Osram, Nichia, Philips Lumileds 

3. Lighting Fixtures Philips (Signify)/ Wipro/ Bajaj/ Havells/Lighting Technology/ 
Crompton/ Keslec/ APWD/ GUCL approved make or Equivalent 
brand of repute which have been used in other Smart City / City 
Lighting Projects or any other makes of repute and meeting all 
specifications as stipulated in the Bid Document will also be 
considered, but final decision on selection of make will be at the 
discretion of GUCL. 

4. Cable As per APWD Approved make list 

5. Cable Termination Kit/ 
Cable Joining Kit 

 
Raychem / 3M 

6. Gland/Lugs As per APWD/GUCL Approved make list or Dowells, Commet, 
Connect well 

7. Earthing Material As per APWD/GUCL Approved make list 

8. MCCB , MCB, RCCB, 
RCBO and other 
Switchgears 

 
Schneider, Siemens, ABB. L&T, MDS, Hager, Havells, Legrand 

9. 
 

Time Switch 
L&T GIC, Siemens, Schneider, Legrand, Hager, ABB, Havells 

10. Energy meter, MFM Schneider, Siemens, ABB, L&T 

11. Contactor and other 
switchgears 

 
L&T, Siemens, Schneider, ABB 
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12. 
 

HDPE/ DWC Pipe 
Rex, Gemini, Duraline, Alcorr, Nobel Polytec or APWD/ 
CPWD Approved 

13. 
 

GI Pipe 
Tata, Asian, CTC, Jindal, Zenith, Apollo, GST, Nezone 

Note- The APWD/GUCL approved make list shall be latest as issued by concerned Authority. 
 

20.0 ANNEXURE 1 

 

TABLE NO. 5 - LUMINAIRE DATA SHEET 
 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 
1. 

 
Type 

 
LED Luminaries complete with all accessories including 
driver, internal wiring and protections 

 
2. 

 
LED chip make 

 
Nichia, Philip Lumiled, Osram, CREE 

 
3. 

 
Rated Voltage 

 
230-240V 

 
4. 

 
Operating Voltage Range 

 
Single phase 200–280 Volt AC. But luminaries shall be tested 
for 100V to 300 V AC 

 
5. 

 
Frequency 

 
50 Hz +/- 3% 

 
6. 

 
Power Factor 

 
> 0.95 

 
7. 

 
LED wattage 

 
>30 Watt & <150 Watt depending upon the road dimension 

 
 

8. 

 
 

LED chip Efficacy 

 
>135 Lm/Watt system lumen output at 25 degree C, 
supported by LM80 report, to be submitted. 

 
9. 

 
LED Drive current 

 
>=350 mA<750 mA 

 
10. 

 
LED Beam Angle 

 
CONTRACTOR to decide ( based upon the dimensions of the 
road) 
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11. 

 
Color Temperature 

 
≥5500K and within ± of tolerance limit as per relevant 
standards 

 
12. 

 
Rated Minimum LED Life (L70) 

 
50000 Burning Hours (With only 30% Lumen Degradation or 
70% Lumen maintenance) 

  
13. 

 
System efficacy 

 
≥ 110 Lm/Watt 

 
14. 

 
Total Lumen Output 

 
CONTRACTOR to offer 

 
15. 

 
Color Rendering Index of 
Luminaires 

 
>70 

 
16. 

 
System Power Efficiency 

 
≥ 90% 

 
17. 

 
Driver Type 

 
Constant Current based Electronic Driver 

 
 

18. 

 
 

Driver Efficiency 

 

> 90% for luminaire wattage > 75W and 

> 85% for luminaire wattage ≤ 75 W 

 
19. 

 
Driver Life 

 
Same as LED Luminaire Life. 

 
20. 

 
Maximum temperature rise for 
Driver 

 
<30 Deg C at 45 Deg C ambient 
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26. 

 
Operating Humidity 

 
10% to 95% RH 

 
27. 

 
Operating Hours 

 
Dusk to Dawn (max 12 Hrs.) 

 
28. 

 
Total Harmonics Distortion (THD) 

 
<10% 

 
 

29. 

 
 

Construction 

 
High power LED must be mounted on Copper MCPCB for high 
thermal conductivity and fastest heat transfer from the LED 
junction 

 
30. 

 
IP Protection 

 
IP66 or more; no water stagnation anywhere 

 
 
 
 

31. 

 
 
 
 

Luminary Housing 

 
Pressure Die Cast Aluminum (grade 5000 or similar) housing 
with corrosion resistant polyester powder coating & safety as 
per IEC 60598:2014 and 2017 / IS 10322, 1982 (Reaffirmed 
2005). 

 
Mounting bracket with aiming & locking facilities. 

 
Large surface area with fins to dissipate the heat to ambient 
air 

 
32. 

 
Heat Sink 

 
Well-designed thermal management system with defined heat 
sink 

 
21. 

 
Operating Temperature 
Range 

 
-10 Deg C to + 50 Deg C 

 
 

22. 

 
Luminaries body temperature after 
12 hours of continuous operation 

 
 

≤ 30 Deg C from ambient 

 
23. 

 
Junction temperature 

 
< 85 Deg C - self certified by Manufacturer 

 
24. 

 
Heat Sink Temperature 

 
≤ 75 Deg C from ambient 

 
25. 

 
Solder point temperature 

 
<78Deg C 



93 

 
93  

 

 
33. 

 
Clip / Fasteners 

 
Corrosion free/ Stainless steel. 

 
 

34. 

 
 

Wire 

 
The connecting wires used inside the luminaries, shall be Low 
Smoke Halogen Free, fire retardant e- beam cable or as per IS 
10322 part 5 sec 3 which ever is stringent shall be provided in 
input side. 

 
35. 

 
Materials 

 
As per relevant standard and specifications 
whichever is stringent 

 
36. 

 
Optics 

 
As specified in the Specifications. 

 
37. 

 
IK protection for Optic Cover 

 
≥IK07 

 
38. 

 
Photometric measurements 

 
LM-79/IS16105, 2012. 

 
 

39. 

 
Minimum in-built Surge         Protection; 
Min Surge protection required for 
luminaires 

 
 

4 kV; 10kV/10 kA 

 
40. 

 
Min Surge protection at 
Feeder Pillar 

 
20kV/10Ka 
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21.0 ANNEXURE 2 

 

TABLE NO. 6–DRIVER/ CONTROL GEAR DATA SHEET 
 

 
Sr. No. 

 
Parameters 

 
Requirements / Value 

 

 
1. 

 

 
Type 

 
Constant Current based Electronic Driver (Dimmable and 
Non-dimmable, inbuilt in Luminaire housing) 

 
 

2. 

 
 

Driver Efficiency 

 

> 90% for luminaire wattage > 75W and 

> 85% for luminaire wattage ≤ 75 W 

 
3. 

 
Driver Life 

 
Minimum 50000 Hours or Same as LED Luminaire 
Life. 

 
4. 

 
Operating Voltage Range 

 
100V to 300 V AC 

 
5. 

 
Frequency 

 
50 Hz +/- 3% 

 
6. 

 
Power Factor 

 

> 0.95 

 
7. 

 
Total Harmonic Distortion 
(THD) 

 
<10% 

 
8. 

 
Protection Class 

 
Class I 

 
9. 

 
Operating Temperature 
Range 

 
-10 Deg C to + 50 Deg C 

 
10. 

 
Minimum in-built Surge 
Protection 

 
4 Kv 

 
11. 

 
IP Protection 

 
IP65 or more 
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12. 

 
Output Current Range 

 
<750 Ma 

 
13. 

 
Output Voltage Range 

 
40 V DC – 215 V DC 

 
14. 

 
Output Power 

 
< 150 W 

 
15. 

 
Short Circuit Protection 

 
Yes; Constant current limit mode. 

 
16. 

 
Open Circuit Protection 

 
Yes 

 
17. 

 
Over Voltage Protection 

 
Yes; Auto Isolation 

 
18. 

 
Over Temperature Protection 

 
Yes; Auto Shut Off. 

 
19. 

 
Under Voltage Protection 

 
Yes 

 
20. 

 
EMI Compliant 

 
Yes 

 

22.0 Deleted
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23.0 ANNEXURE 4 

 

TABLE 8: LIST OF STANDARDS FOR LED LUMINAIRES 
 
 

 

S. No. Brief Title IS/IEC Code 

 
1. 

Testing procedure of photometric testing for LED 
Luminaires 

 
LM 79 

2. Testing procedure on the lifespan of LED Luminaires LM 80 

3. National Lighting Code NLC 2010 

 
4. 

Method of Measurement of Lumen Maintenance of Solid State 
Light (LED) Sources 

IS:16105 – based on IES-
LM-80-2008 

 
5. 

Method of Electrical and Photometric Measurements of Solid-
State Lighting (LED) Products 

IS:16106 – based on IES-
LM-79-2008 

6. Limits of Harmonic Current Emissions IS 14700-3-2 

 
7. 

DC or AC supplied electronic control gear  for LED modules - 
Performance requirements 

 
IEC 62384 

 
8. 

Lamp control gear: Particular requirements for DC or AC 
supplied electronic control gear for LED modules 

 
IEC 61347-2-13 

 
9. 

Environmental Testing: Tests – Test Db: Damp heat, Cyclic (12h+12h 
cycle) 

 
IEC 60068-2-38 

 
10. 

Electro Magnetic compatibility (EMC)- Limits for Harmonic current 
emission-– (equipment input current ≤ 16 A per phase) 

 
IEC 61000-3-2 

 
11. 

Equipment for general lighting purposes - EMC Immunity 
requirements 

 
IEC 61547 

12. LED Modules for General Lighting-Safety Specifications IEC 62031 

13. Degrees of Protection provided by enclosures (IP Code) IEC 60529 
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14. 

Particular Requirements - Fixed general purpose Luminaires/ 
Specification for Luminaires 

IEC 60598-2-1/ 
IS10322 

 
15. 

General Lighting - LEDs and LED modules – Terms and Definitions/ 
General lighting – Light emitting diode (LED) products and related 
equipment –Terms and definitions 

 
IS:16101 / IEC TS 
62504 

 
16. 

LED Modules for General Lighting - Safety 
Requirements 

 
IS:16103(Part1) 

 
17. 

LED Modules for General Lighting - Performance 
Requirements 

 
IS:16103(Part2) 

 
18. 

Safety of Lamp Control Gear - Particular Requirements of D.C. or 
A.C. Supplied Electronic Control gear for Led Modules 

 
IS:15885(Part2/ 
Sec13) 

 

24.0  Deleted  

26.0 Deleted 

27.0 Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



98 

 
98  

 

 
 
 
 
 
 
 
 

SECTION-6 
 

BILL OF QUANTITIES/ESTIMATES 
 

[ATTACHED SEPARATELY] 
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SECTION 7 
 

SECURITIES AND OTHER FORMS
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FORMS OF SECURITIES 
 

Acceptable forms of securities are annexed. Bidders should not complete the Performance and 
Advance Payment Security forms at this time. Only the successful Bidder will be required to provide 
Performance and Advance Payment Securities in accordance with one of the forms, or in a similar form 
acceptable to the Employer. 

 

 
Annex I: Bid Security (Bank Guarantee) 

Annex II: Performance Bank Guarantee 
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Annex I 
BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, 
has submitted his Bid dated 

[Name of Bidder] (hereinafter called "the Bidder") 
[date] for the 

“ __________________________________”;Package No._____________(hereinafter called "the Bid"). 

KNOW ALL PEOPLE by these presents that We      [name of bank] 
of_____________[name of country] having our registered office 
at_________________________(hereinafter called "the Bank") are bound unto Managing 
Director, Guwahati Utilities Company Limited, Ganeshguri, Guwahati – 781006, Assam 
(hereinafter called "the Employer") in the sum of ¹ for which payment well and 
truly to be made to the said Employer the Bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the said Bank this________day of The  

 

CONDITIONS of this obligation are: 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; or 

2) If the Bidder having been notified of the acceptance of his bid by the Employer during 
the period of Bid validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27; we 
undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the three conditions, specifying the 
occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date________² days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this guarantee should reach the Bank not later than the above date. 

 
DATE SIGNATURE OF THE BANK    

 

WITNESS SEAL    

 

 

[Signature, name, and address] 
¹ The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 
Bidders. 
² 45 days after the end of the validity period of the Bid. 
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PERFORMANCE BANK GUARANTEE 
 

To: [name of Employer] 
  [address of Employer] 

Annex II 

 
WHEREAS [name and address of Contractor] 
(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. dated to execute
 [name of Contract and brief description of Works] (hereinafter called "the Contract"); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the Contractor, up to a total of [amount of   guarantee] ¹______[in 
words],  
such sum being payable in the types and proportions of currencies in which the Contract Price 
is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of  [amount of guarantee]¹ as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

 
This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the 

Defects Liability Period. 
 

Signature and seal of the guarantor    
 

Name of Bank    

 

Address    

 

Date    

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract 
Price specified in the Contract and denominated in Indian Rupees. 
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SECTION: 8 

 

DRAWING AND CHARTS 
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SECTION -9 

 
DOCUMENTS COMPRISING THE BID 

 

The Bid to be submitted online by the Bidder as shall be in 2 (Two) parts comprising the followings: 
 

 PART-I shall be names as “TECHNICAL BID” and shall comprise: 

(i) Bid Security in form specified in SECTION-7 or as mentioned I IFB 
 

(ii) Qualification information and supporting documents as specified in SECTION-2. 
 

(iii) Certificates, Undertakings, Affidavits as specified in SECTION-2. 

(iv) Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of ITB. 

(v) Undertakings that the Bidder will invest a minimum (As mentioned elsewhere) of the bid value for the 
work. 

 

 PART-II shall be named “FINANCIAL BID” and shall comprise 

(i) Form of Bid as specified in SECTION-2. 
 

Technical & Financial bid will be submitted on line. 
 

Hard copy of Technical Bid will be sealed and marked in accordance with the sealing and marking Clause 10 
and signed at every page by the Bidder or by the Power of Attorney holder. 

 


	Vol. I: BIDDING DOCUMENT
	INVITATION FOR BIDS (IFB)
	SECTION 1: INSTRUCTIONS TO BIDDERS (ITB)
	2. Source of Funds
	3. Eligible Bidders
	4. Qualification of the Bidder
	Assessed Available Bid capacity = (A*N*2 - B)
	5. One Bid per Bidder
	6. Cost of Bidding
	7. Site visit
	B. Bidding Documents
	8. Content of Bidding Documents
	9. Clarification of Bidding Documents
	9.2 Pre-bid meeting
	10. Amendment of Bidding Documents

	C. Preparation of Bids
	11. Language of the Bid
	12. Documents comprising the Bid
	Part-II: Price (Financial) Bid shall comprise
	13. Bid Prices
	14. Currencies of Bid and Payment
	15. Bid Validity
	16. Bid Security
	17. Alternative Proposals by Bidders
	18. Format and Signing of Bid
	19. Sealing and Marking of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	24 Process to Be Confidential
	26 Examination of Bids and Determination of Responsiveness
	27 Correction of Errors
	28 Evaluation and Comparison of Financial Bids
	32. Employer’s right to accept any Bid and to reject any or all Bids.
	33. Notification of Award and Signing of Agreement
	34. Performance Security
	35. Advance Payments and Security
	36. Adjudicator
	37. Fraud and Corruption:


	SECTION 2:
	FORMS OF BID, QUALIFICATION- INFORMATION
	AND LETTER OF ACCEPTANCE
	Table of Forms:
	- CONTRACTOR’S BID
	- LETTER OF ACCEPTANCE
	Description of the Works:
	Full Name of Bidder: (In Capitals only)


	Qualification Information
	1. For Individual Bidders
	SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES –* CLAUSE 4.4 [B] [c] OF ITB
	Letter of Acceptance
	Issue of Notice to proceed with the work

	SECTION 3: CONDITIONS OF CONTRACT
	A. General
	1. Definitions
	2. Interpretation
	3. Language and Law
	4. Engineer's Decisions
	5. Delegation
	6. Communications
	7. Subcontracting
	8. Other Contractor
	9. Personnel
	10. Employer’s and Contractor's Risks
	11. Employer's Risks
	12. Contractor’s Risks
	13. Insurance
	14. Site Investigation Reports
	15. Queries about the Contract Data
	16. Contractor to construct, install and execute the Works
	17. The Works to Be Completed by the Intended Completion Date
	18. Approval by the Engineer
	19. Safety
	20. Discoveries
	21. Possession of the Site
	22. Access to the Site
	23. Instructions

	B. Time Control
	24. Program
	25. Extension of the Intended Completion Date
	26. Delays Ordered by the Engineer
	27. Management Meetings
	28. Early Warning

	C. Quality Control
	29. Identifying Defects
	30. Tests
	31. Correction of Defects
	32. Uncorrected Defects

	D. Cost Control
	33. Bill of Quantities
	34. Changes in the Quantities
	35. Variations
	36. Payments for Variations
	37. Cash flow forecasts
	38. Payment Certificates
	39. Payments
	40. Compensation Events
	41. Tax.
	42. Currencies
	43. Price Adjustment
	44. Retention
	45. Liquidated Damages
	46. Advance Payment
	47. Securities
	48. Cost of Repairs

	E. Finishing the Contract
	49. Completion
	50. Taking Over
	51. Final Account
	52. Operating and Maintenance Manuals
	53. Termination
	54. Payment upon Termination
	55. Property
	56. Release from Performance
	57 Fraud & Corruption

	F. Special Conditions of Contract
	1. LABOUR:
	2. COMPLIANCE WITH LABOUR REGULATIONS:
	3. SUB-CONTRACTING (GCC Clause 7)
	4. ARBITRATION
	5. PROTECTION OF ENVIRONMENT:
	6. LIQUIDATED DAMAGES:
	7. PRIORITY OF DOCUMENTS:
	8. Safety & Welfare Provisions for labours to be employed by the Contractor/ supplier/ manufacturer/dealer
	1. Safety Provisions:
	2. Labour Welfare Provisions:
	ii. Accommodation for Labour:
	iii. Drinking Water:
	iv. Washing and Bathing Places:
	v. Scale of Accommodation in Latrines and Urinals:
	vi. Latrines and Urinals:
	vii. Construction of Latrines:
	viii. Disposal of Excreta:
	ix. Provisions of shelters during rest:
	xvi. Amendments:



	SECTION 4: CONTRACT DATA
	SECTION 5: TECHNICAL SPECIFICATIONS
	SECTION 5: TECHNICAL SPECIFICATIONS (1)
	1. PREAMBLE
	1.1.1 General
	1.1.2 Inclusive Documents
	1.1.4 Measurement and Payment
	1.1.5 Defective Works
	1.2 Site Information
	1.2.3 General Climatic Conditions
	1.2.4 Seismic Zone
	2. General Requirements
	2.1 PART - I: General Technical Specifications
	2.2 PART- II: Supplementary Technical Specifications:


	1.0 SCOPE OF WORKS
	2.0 GENERAL INSTRUCTION TO CONTRACTOR
	3.0 APPLICABLE CODES AND STANDARDS
	4.0 DESIGN CRITERIA
	4.1 CABLE SIZING:
	4.2 EARTHING SYSTEM
	TABLE 2: STANDARD AND GUIDELINES FOR EARTHING PROTECTION
	TABLE 3: PARAMETERS FOR SIZING OF EARTH CONDUCTOR
	4.3 CIVIL DESIGN
	5.0 DETAILED FIELD SURVEY
	6.0 TECHNICAL SPECIFICATIONS OF OCTAGONAL POLE
	6.1 Deleted.
	7.0 TECHNICAL SPECIFICATIONS OF LED LUMINAIRE
	7.3 Luminaire Description
	7.3.29 The complete luminaire assembly including all the components shall have a warranty period of 3 years.
	7.4 Deleted.
	7.5 Deleted.
	7.6 Deleted.
	7.7 Deleted.
	7.8 Deleted.
	10.0 Deleted
	11.0 OPERATION & MAINTENANCE
	11.8 Deleted
	11.10 Deleted
	11.19 Helpdesk Setup
	11.20 COMPLAINT  MANAGEMENT  SYSTEM
	11.21 Service Level Benchmark
	12.0 QUALITY CONTROL PLANS
	13.0 INSPECTION
	14.0 CAPACITY BUILDING
	15.0 HAND-OVER OF THE SYSTEM DURING EXIT PERIOD
	16.0 PRE-COMMISSIONING TESTS TO BE CONDUCTED AFTER INSTALLATION
	17.0 DOCUMENTS REQUIRED TO BE SUBMITTED BY CONTRACTOR DURING TECHNICAL BID
	17.1 Deleted
	18.0 Deleted
	TABLE NO. 5 - LUMINAIRE DATA SHEET
	TABLE NO. 6–DRIVER/ CONTROL GEAR DATA SHEET
	TABLE 8: LIST OF STANDARDS FOR LED LUMINAIRES
	FORMS OF SECURITIES
	Annex I
	PERFORMANCE BANK GUARANTEE
	Annex II



